



UCO BANK
HEAD OFFICE, IT DEPARTMENT

Summary of All Works / Tenders / Contracts above
the Threshold Limit of ₹ 30 Lakhs during July, 2018

| (1) | | |
|-----|--|---|
| 1 | Enquiry No. | RFP ref no. UCO/DIT/NW/465/2016-17 dated 06.09.2016 |
| 2 | Item/ Nature of Work | Management, Maintenance and Monitoring of Network devices and Link at branches, DC, DR and other offices of the bank |
| 3 | Mode of Tender Enquiry | Open Tender |
| 4 | Type of Bidding (Single/ Two Bid System) | Two Bid System |
| 5 | Last date of receipt of Tender | 10.11.2016 |
| 6 | Nos. of tenders received | 2 |
| 7 | Nos. & names of parties qualified after technical evaluation | 1. M/s HP Enterprise India 2. M/s Wipro Ltd. |
| 8 | Nos. & names of parties not qualified after technical evaluation | NA |
| 9 | Whether contract awarded to lowest tenderer/ Evaluated L1 | Yes. |
| 10 | Contract No & date | DIT/BPR & BTD/NW/NFM/1751/2018-19 date 12.07.2018 |
| 11 | Name of Vendor/ Contractor | M/s Wipro Ltd. |
| 12 | Value of Order (In ₹) | ₹ 46,03,239.00 |
| 13 | Delivery Scheduled | Delivery and installation of the new router should be made within 4 weeks from the date of purchase order. If the site is not ready due to the reasons attributed to the bank, no penalty will be levied by the Bank. |
| 14 | Actual date of start of work | Delivery and installation of the new router should be made within 4 weeks from the date of purchase order. |
| 15 | Actual date of completion | The prospective service provider will establish the network and should be capable of maintaining it for a period of 3 years. |
| 16 | Reasons for delays, if any | NA |

Date: 03.08.2018



Deputy General Manager