



UCO BANK

Department of Information Technology

**Request for Proposal (RFP) For “Request for Proposal (RFP) For Rate Contract for Supply, Installation and Maintenance of 100 nos. of VSATs for providing Connectivity to branches/ATMs/e-Lobby**

RFP Ref. No.: UCO/DIT/2128/2016-17 Date: 08/02/2017”

**Corrigendum**

SI No	Page No. / Clause No.	Existing Clauses	Modified Clauses				
1	25	<p><b><u>Part-IV</u></b> <b><u>Scope of Work</u></b></p> <p>4.31 In case of Disaster at bidder's HUB centre, the bidder must make the VSAT network live from bidder's DR Hub Centre within 30 Minutes.</p>	<p><b><u>Part-IV</u></b> <b><u>Scope of Work</u></b></p> <p>In case of Disaster at bidder's HUB centre, the bidder must <b>have DR/Second Hub Centre site and our VSAT network should be made live from bidder's DR/Second HUB centre site.</b></p>				
2	25	<p><b><u>Part-IV</u></b> <b><u>Scope of Work</u></b> <b><u>And Corrigendum dated 23/2/2017</u></b></p> <p>4.33 Help Desk at Head Office should be manned by dedicated manpower (24 X7) of following category, only if order for minimum 30 VSATs is placed.</p> <table border="1"><tr><td>Monitoring of site &amp; Link as per PO(s) – minimum 30sites and maximum 100 sites.</td><td>1 seat (24 X7)</td></tr></table>	Monitoring of site & Link as per PO(s) – minimum 30sites and maximum 100 sites.	1 seat (24 X7)	<p><b><u>Part-IV</u></b> <b><u>Scope of Work</u></b> <b><u>And Corrigendum dated 23/2/2017</u></b></p> <p>4.33 Help Desk at Head Office should be manned by dedicated manpower <b>(8x6)</b> of following category, only if order for minimum 30 VSATs is placed.</p> <table border="1"><tr><td>Monitoring of site &amp; Link as per PO(s) – minimum 30 sites and maximum 100 sites.</td><td>1 seat (8x6)</td></tr></table>	Monitoring of site & Link as per PO(s) – minimum 30 sites and maximum 100 sites.	1 seat (8x6)
Monitoring of site & Link as per PO(s) – minimum 30sites and maximum 100 sites.	1 seat (24 X7)						
Monitoring of site & Link as per PO(s) – minimum 30 sites and maximum 100 sites.	1 seat (8x6)						

3	<p><b><u>Corrigendum dated 23/2/2017</u></b></p> <p><b><u>10. Part-V</u></b></p> <p><b><u>Payment Terms</u></b></p> <p>Bank will make the payment subject to signing of the contract as follows:</p> <ul style="list-style-type: none"> <li>• 90% of the value of VSAT equipment with Taxes, will be paid after delivery and completion of successful installation &amp; operational, on submission of proof of delivery and the acceptance certificate duly signed by Bank's authorized official &amp; satisfactory service report from the Bank where the systems have been installed after realizing penalty charges for late delivery &amp; installation month successful running.</li> <li>• 100% of the value of implementation cost of along with Taxes, will be paid after completion of successful commissioning &amp; operational, on submission of acceptance certificate duly signed by Bank's authorized official after realizing penalty charges for late delivery &amp; installation, if any.</li> <li>• Pool bandwidth and Link Management cost will be made in quarterly arrears basis.</li> <li>• If VSAT may require to be shifted to new location anywhere in India an onetime cost of Rs. 10,000/- and in same location (same building) an onetime cost of Rs. 5,000/- will be payable for the same, which includes dismantling &amp; shifting of VSAT equipment related for the VSAT link and recommissioning of VSAT at new location. Shifting of VSAT link will be completed within 4 weeks from date of PO for shifting the VSAT. In case the sifting of VSAT is delayed beyond the scheduled time from the effective date, —Liquidated Damage for late shifting &amp; re-Installation will be Two percent (2%) of the above mentioned shifting cost for each calendar week of delay or part thereof subject to maximum of 10% will be imposed and will be deducted from the bill amount.</li> </ul> <p>Bidder shall pass on to the Bank all fiscal benefits arising out of reductions in Government levies viz. Sales tax, excise duty, custom duty, etc.</p>	<p><b><u>Part-V</u></b></p> <p><b><u>Payment Terms</u></b></p> <p>Bank will make the payment subject to signing of the contract as follows:</p> <ul style="list-style-type: none"> <li>• 90% of the value of VSAT equipment with Taxes, will be paid after delivery and completion of successful installation &amp; operational, on submission of proof of delivery and the acceptance certificate duly signed by Bank's authorized official &amp; satisfactory service report from the Bank where the systems have been installed after realizing penalty charges for late delivery &amp; installation month successful running.</li> <li>• 100% of the value of implementation cost of along with Taxes, will be paid after completion of successful commissioning &amp; operational, on submission of acceptance certificate duly signed by Bank's authorized official after realizing penalty charges for late delivery &amp; installation, if any.</li> <li>• Pool bandwidth and Link Management cost will be made in quarterly arrears basis.</li> <li>• If VSAT may require to be shifted to new location anywhere in India an onetime cost of Rs. 10,000/- and in same location (same building) an onetime cost of Rs. 5,000/- will be payable for the same, which includes dismantling &amp; shifting of VSAT equipment related for the VSAT link and recommissioning of VSAT at new location. Shifting of VSAT link will be completed within 4 weeks from date of PO for shifting the VSAT. In case the sifting of VSAT is delayed beyond the scheduled time from the effective date, —Liquidated Damage for late shifting &amp; re-Installation will be Two percent (2%) of the above mentioned shifting cost for each calendar week of delay or part thereof subject to maximum of 10% will be imposed and will be deducted from the bill amount.</li> <li>• <b>In case the VSATs are not installed for 30 days after delivery of material due to reason attributable to the Bank, the Bank shall release the payment due towards the price of equipment.</b></li> </ul> <p>Bidder shall pass on to the Bank all fiscal benefits arising out of reductions in Government levies viz. Sales tax, excise duty, custom duty, etc.</p>
---	---	--

4	28	<p><b><u>Part-V</u></b></p> <p><b><u>5. Delivery, Installation and Commissioning</u></b></p> <p>5.6 In case the delivery or installation is delayed beyond the above schedule, a penalty of 1% of the order value of the undelivered material for each calendar week of delay or part thereof, subject to a maximum of 10% of the total order value will be imposed and deducted from the bill amount.</p>	<p>Please refer to RFP clause sl. number 10.1 – “In case the delivery &amp; installation per site is delayed beyond the scheduled time from the effective date, “Liquidated Damage for Late Delivery &amp; Installation” will be one percent (1%) of the each VSAT cost for each calendar week of delay or part thereof subject to maximum of 10% of the undelivered portion will be imposed and will be deducted from the bill amount.”- under Part V of the RFP.</p>
---	----	--	--

**Note:**

The last date for submission of bid documents for “Request for Proposal (RFP) For Rate Contract for Supply, Installation and Maintenance of 100 nos. of VSATs for providing Connectivity to branches/ATMs/e-Lobby” which was scheduled on **08/03/2017** is hereby extended upto **15.03.2017 upto 03:00 PM**. Technical bid will be opened on **15.03.2017 at 03:30 PM**.

All other terms and conditions/clauses of the subject RFP/Pre-bid reply/corrigendum remain unchanged. The changes in the RFP clause mentioned herein above will be part and parcel of the RFP.

Date: 07/03/2017