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UCO BANK 

Department of Information Technology 

 

Request for Proposal (RFP) for Supply, Commissioning, Maintenance & Management of MPLS Link On Wired/RF AND 4G/5G (SINGLE SIM BASED) 

RFP REF No: DIT/BPR & BTD/OA/2805/2020-21 Date: 04/01/2021 

Pre-Bid Responses/ Clarifications to Queries raised by the Bidder(s), Amendments, Addendums and Corrigendum’s 

 

Sl. 

No 

Page 

No 

Clause 

No 
Clause as per RFP 

Description of Query/ Clarification sought 

by Bidder 
Bank Response 

1.  48 4.2.6 

The bidder will ensure that each location is 

within a radius of 5 kilometers from any of their 

BTS/Repeater Towers. However, for flatland 

rural areas, the 

radius may be extended up to 10 kilometers. 

Such BTS/Repeater should be in line of sight of 

Bank’s location. 

BTS/Repeater may be more than 5 or 10 

kilometers, it should be bidder’s 

responsibility to provide link irrespective of 

distance, if feasible. 

Clause Stands as per RFP 

 

2.  49 4.2.13 

In case of shifting of a branch to new location 

where feasibility on wired/RF is not available 

then some alternate arrangement like 4G/5G 

or any other connectivity should be made 

available to that branch by the bidder itself. 

The rates of alternate connectivity shall be 

applicable as per RFP norms. However, before 

providing connectivity over other technologies 

(i.e. apart from wired/RF) bidder need to take 

prior approval from Bank. 

In case of branch shifting to new location 

situation where wired/RF is not feasible, 

we cannot ensure 4G/5G or any other 

arrangement although we will try to 

provide other connectivity subject to 

availability. 

Clause Modified as: 

If 4G/5G Technology available, 

then Link will be continued else 

discontinued. 

3.  55, 56 

2 

(Installa

tion & 

Bidder has to commission the Backhaul links at 

DC and DR within 2 weeks and all other links as 

per table given below from the date of 

Since the project is PAN India basis 

involving urban & rural areas of the 

country hence it is requested to allow 

Clause modified as: 

Bidder has to commission the 

Backhaul links at DC and DR 
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Commi

ssioning

) 

acceptance of purchase order. In short, the 

entire project shall be implemented as per the 

table given below from the date of LOI (Letter 

of Intent). Order will be deemed accepted 

from 7th day of LOI, in case vendor do not 

convey formal acceptance to Bank.  

Ordered Link of any 

Category Installation & Commissioning Period 

(a.) Between 50 to 300 (Within 4 Weeks). 

(b.)  Between 301 to 600 (Within 8 Weeks). 

(c.)  More than 600 (Within 12 Weeks) 

project completion period as follows: 

 

Ordered Link of any Category Installation 

& Commissioning Period 

(a.) commission the Backhaul links at 

DC and DR within 8 weeks 

(b.)  Between 50 to 300 (Within 12 

Weeks).  

(c.)  Between 301 to 600 (Within 18 

Weeks). 

(d.) More than 600 (Within 24 Weeks)  

within 4 weeks and all other links 

as per table given below from 

the date of acceptance of 

purchase order. In short, the 

entire project shall be 

implemented as per the table 

given below from the date of 

LOI (Letter of Intent). Order will 

be deemed accepted from 7th 

day of LOI, in case vendor do 

not convey formal acceptance 

to Bank.  

Ordered Link of any 

Category Installation & 

Commissioning Period 

(a.) Between 50 to 300 (Within 

10 Weeks). 

(b.)  Between 301 to 600 (Within 

14 Weeks). 

(c) More than 600 (Within 18 

Weeks) 

4.  

Pg.12

3/Ann

exure-

Q 

27 

The bidder shall build and provide to the Bank 

and Bank’s Network Integrator 

access to an online monitoring portal where 

link status such as link up or down, 

down since, reason for down, expected time 

for resolution (ETR), last mile bidder, 

circuit ID, incident number etc. shall be 

available in a graphical format. The portal 

should also provide downloadable SLA reports 

for each month for the entire 

duration of the contract. It should also have 

the capability of generating reports in 

different formats (including PDF) as required by 

the Bank. The portal shall also 

In here, there are details required for 

reason for down, expected time for 

resolution (ETR), last mile bidder, 

circuit ID, incident number etc. These 

details can be captured in ITSM(Incident 

Management tool). Also, there is mention 

of logging complaints and helpdesk. So is 

there a requirement for IT service 

management tool for incident 

management? If yes, how many 

technician licenses are requried. 

Query Not admissible 
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display up-to-date contact details of the 

helpdesk and single point of contact 

(name, designation, telephone numbers, Email 

ID) as well as the escalation matrix. 

This information shall be used by the Bank/NI to 

seek support, log complaints etc. 

This portal should be made available within 30 

days from the date of issuance of 

PO/LoI. 

5.  NA NA NA 

Here in this RFP, the overall device count 

is not mentioned. Hence request you to 

share the network device count(Routers, 

switches, firewalls etc.), through which 

links are to be considered for monitoring 

in NMS 

Query Not admissible 

6.  NA NA NA 
Is High Availability required for Monitoring 

Solution 
Query Not admissible 

7.  NA NA NA 

How many SLAs are required for 

monitoring of 1450 links and network 

devices 

Query Not admissible 

8.  NA NA NA 

We assume that for monitoring of 

Category-B links, SNMP will be enabled 

on devices through which these links are 

to be monitored. Also there would be 

static IP address assigned to these 

devices and the same are pingable from 

NMS server. 

Query Not admissible 

9.  NA NA NA 
Should Monitoring Solution be deployed 

at DC and DR? 
Query Not admissible 

10.  28 

2 – 

Technic

al 

Evaluati

on 

Bidder has to provide link feasibility report for 

each & every branches as mentioned in 

Annexure – V for MPLS link on wire/RF media & 

MPLS link on 4G/5G (single SIM based) media 

separately. Along with the feasibility report 

We will provide desktop survey during the 

time of Bid Submission. Hence it is not 

possible to provide the Landlord 

permission status from Branches. 

Moreover, as per the RFP Roof Top / 

 Clause Modified as: 

 

Bidder has to provide link 

feasibility report for each & 

every branches as mentioned in 
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bidder need to mention the status of landlord 

permission obtained from Branch during this 

activity. 

Building Access Permission lies with Bank. Annexure – V for MPLS link on 

wire/RF media & MPLS link on 

4G/5G (single SIM based) media 

separately. Along with the 

feasibility report bidder may 

mention the status of landlord 

permission obtained from 

Branch during this activity. 

 

11.  38 4.1.30 

Besides monitoring from NOC, bidder should 

provide Manpower for monitoring links on daily 

basis during Monday to Saturdays 9 A.M to 8 

P.M 

Request Bank to reduce the onsite 

Residential Working hrs to 8 -9 Hrs. (i.e. 

9.30AM to 6.30AM.) 

Clause Modified as: 

Besides monitoring from NOC, 

bidder should provide 

Manpower for monitoring links 

on daily basis during Monday to 

Saturdays 9.30 A.M to 6.30 P.M 

12.  39 4.1.32 

The Bidder should also ensure the availability of 

a dedicated Project Manager and an 

Alternate Project Manager 

As per ongoing process request Bank to 

allow shared Project Manager where he 

/ she will be available for regular review 

with Bank and other job role mentioned 

in the RFP. 

Clause Modified as: 

The Bidder should also ensure 

the availability of a dedicated 

Project Manager and an 

Alternate Project Manager  

during the implementation 

phase. 

13.  41 4.1.47 

During the contract period, the Bank reserves 

the right to add /upgrade/replace/move any 

or all hardware components installed at the 

specified locations. In such eventuality, the 

bidder shall be obliged to carryout necessary 

activities for facilitating such operations (if 

required) as advised by the Bank from time to 

time, at no extra cost to the Bank. 

Not Accepted FOC. It will be chargeable 

as per SOW / site survey. 

 Clause Modified as: 

During the contract period, the 

Bank reserves the right to add 

/upgrade/replace/move any or 

all hardware components 

installed at the specified 

locations. In such eventuality, 

the bidder shall be obliged to 

carryout necessary activities for 

facilitating such operations (if 

required) as advised by the 

Bank from time to time, with 

mutually agreed terms. Further, if 
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at any point of time bidder 

upgrades/updates its own 

infrastructure then any 

upgradation at bank end 

required for this purpose has to 

be done by the bidder without 

any cost to bank. 

14.  44 4.1.77 

Cabling should be done properly with dressing, 

any wire coming inside the premises from 

Antenna or any other devices should come 

through conduit which has to be provided by 

the selected bidder. 

Request Bank to allow normal cabling as 

we have done for 1200+ sites at UCO 

Bank.  

Clause Stands as per RFP 

 

15.  48 4.2.1 

Latency should not be more than 75 ms (End to 

End i.e. Branch router to DC & DR router) for a 

1500 byte packet size measured for a minimum 

of 1000 packets 

Request Bank to increase the latency to 

120 ms . 

Clause Stands as per RFP 

 

16.  45 4.1.78 

During the tenure of the contract or till the 

link(s) is/are being used at the site(s), the 

bidder shall bear all the operational costs 

associated with commissioned link(s) 

Bank need to pay for any damages 

caused to Tower / RF devices/ Cables 

etc as per mutually agreed terms and 

conditions 

Please refer to force majeure 

clause. 

17.  45 4.1.79 
However bank may seek involvement of bidder 

for obtaining such clearance / permission 

Request Bank to elaborate on this 

support required from Bidder for seeking 

permission / clearance 

Clarified as: 

Bank may require certain 

documents to be shown to the 

Land Lord such as Specifications 

of Masts with Pics, FCC 

Certificates for the RF devices 

used, Declaration on non –

harmful radiation from devices 

or any other relevant 

documents as asked by the 

authority.  

 

18.  46 4.1.86 

Additionally, the bidder shall provide extra 

support and cooperation during the Bank’s DR 

drills/exercises (if required). 

The support may be provided at a Cost 

decided mutually.  

Clause Stands as per RFP 
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19.  47 4.1.93 

Bidder has to carry out Preventive 

maintenance of each site in every quarter, 

Preventive maintenance at any location 

should be done only with prior concurrence of 

the bank. The preventive maintenance report 

which should be properly sealed and signed by 

concerned branch officials along with dates 

and any remarks. These reports should be 

submitted during the Invoice submission for 

claiming the payment for every quarter. In 

absence of the Preventive maintenance 

report, the payment may not be released for 

that particular site. 

This is not an industry practice for large 

MPLS deployment. Links are monitored 

from NOC also REs will be there for link 

monitoring and early resolution as per 

requirement of the Bank. Request bank 

to remove this clause. 

Clause modified as: 

Bidder has to carry out 

Preventive maintenance of 

each site once in a year, 

Preventive maintenance at any 

location should be done only 

with prior concurrence of the 

bank. The preventive 

maintenance report which 

should be properly sealed and 

signed by concerned branch 

officials along with dates and 

any remarks. These reports 

should be submitted during the 

Invoice submission for claiming 

the payment for every quarter. 

In absence of the Preventive 

maintenance report, the 

payment may not be released 

for that particular site. 

 

20.  48 4.2.5 

For the pole to be installed in the branch roof 

top for Wireless link (RF), the height of pole 

should not be more than 09 meters. 

Request bank to consider as per earlier 

RFPs to increase the tower height to 15 

metres.  

Clause Stands as per RFP 

 

21.  48 4.2.7 

Pole/Tower removal, in case of shifting of 

branch or termination of link has to be done by 

Bidder without any additional cost to the Bank. 

Any shifting post commissioning of the link 

will attract commercials. 

Please Clarified as: 

Please refer to Part V, Clause 3, 

Shifting of Link, however for 

shifting of link to different 

premises bank shall pay as per 

the quoted cost. 

22.  48 4.2.8 

In case of Pole/Tower fell down due to natural 

calamity, removal and reinstallation of 

Pole/Tower has to be done by Bidder without 

any additional cost to the Bank. 

Not Accepted. Any such incident will be 

considered under Force Majeure and 

necessary commercial to be charged to 

the Bank.  

Clause Stands as per RFP 
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23.  56 2 Implementation Timeline 

Request Bank to increase the 

Implementation Timeline by 3 weeks in 

every slab. 

Please refer SN 3 

 

24.  56 
Sifting 

of Link 

No payment will be given for the shifting of 

network devices in the same premises. 

Not acceptable. Any type of shifting will 

attract commercials. 

Clause Stands as per RFP 

 

25.  57  Acceptance Testing 

Request Bank to carry out the 

acceptance testing within 3 working 

days of link delivery 

Clause Stands as per RFP 

 

26.  58 7 Payment against delivery of SLA 
Request bank to reduce the Penalty. It is 

very high.  

Clause Stands as per RFP 

 

27.  59 

Failure 

to 

provide 

Onsite 

Support 

Penalty of Rs.1000/ - per day shall be levied for 

the period of absence 

and will be deducted from the quarterly 

charge payable to the bidder 

Although we will try to arrange backup 

RE during any absent / leave and hence 

request Bank to delete this clause. We 

already have 4 REs at bank. Hence they 

will be in a position to manage in case of 

sudden absent of any RE. 

Please refer corrigendum 

 

28.  62 13 

Bank will charge penalty at 1 % of the order 

value for that link (link by link basis) per week or 

part thereof, subject to a maximum of 10% of 

the order value of that link excluding GST and 

other applicable taxes (if any). 

Request bank to modify the clause as 

Bank will charge penalty at 0.5 % of the 

order value for that link (link by link basis) 

per week or part thereof, subject to a 

maximum of 5% of the order value of that 

link excluding GST and other applicable 

taxes (if any). 

Clause Stands as per RFP 

 

29.  63 14 PBG 

As per new circular dated 12th November 

2020 of Finance Dept, Govt. of India we 

would request the PBG to be 3% of the 

Total Cost. 

Please refer corrigendum 

30.   

Control 

Sheet 

Table 

Bid Submission date 

Request Bank to extend the bid 

submission by 15 days from the date of 

publication of clarification / 

corrigendum. 

Please refer corrigendum 

31.  18 4 Earnest Money Deposit 

The contract form and manner shall be in 

line with RFP terms and there should not 

be any other term. There should not be 

any discretion with the Bank to impose 

Clause Stands as per RFP 
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additional condition in the contract, with 

Bidder having reviewed and accepted 

the same. In case additional terms are 

imposed which are not acceptable to 

Bidder, Bidder reserves the right to 

withdraw the bid without consequence 

or liability 

32.  21 17 Cancellation of tender process 

Bidder requests deletion of this clause, 

provision of network services do not 

warrant an IPR indemnity 

Clause Stands as per RFP 

 

33.  23 29 Authorized Signaotry 

Power of Attorney duly authorizing the 

authorized signatory should be sufficient 

and there should not be any requirement 

of Board Resolution.  

Clause Stands as per RFP 

 

34.  23 24 RFP Response 

All information submitted by Bidder 

should be subject to confidentiality 

obligation. All proprietary information of 

Bidder shall remain with Bidder 

Clause Stands as per RFP 

 

35.  26 31(e)  Other Terms and Conditions 

Need more clarity is required on this 

indemnity part.  

 

Further the overall liability shall be 

restricted to direct damages only and be 

limited to last 12-months of charges 

collected by Bidder 

RFP clause Self explanatory 

36.  41 4.1.47 Scope of Work 

Any addition, upgrade, replacement or 

movements is subject to availability and 

revised commercials.  

Refer  SN 13. 

 

37.  41 4.1.48 Scope of Work 

Any such audit to be conducted by Bank 

should be with advance notice of 30-

days to Bidder. Frequency of such audit 

should be restricted to 1-day per year 

and duration of any such audit should be 

restricted to 4 hours. Any extended audit 

to me mutually agreed. Bank or its 

Clause Stands as per RFP 
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auditor has to execute a NDA before any 

such audit. Further, audit may attract 

Remote Hands Fee as may be prescribed 

by Bidder. Cost of audit should be borne 

by Bank. Further any financial or 

privileged information or confidential 

information of the bidder shall be 

excluded from the scope of such audit 

and the scope has to be restricted to the 

service levels agreed under the contract 

38.  41 4.1.49 Scope of Work 

Bidder can comply to it as long as the 

same applies to bidder for its scope of 

work 

RFP clause is self-explanatory  

 

39.  46 4.1.90 Scope of Work 

Premature termination (i.e. before 

contract term) would attract early 

termination charges as prescribed by the 

Bidder 

Clause Stands as per RFP 

 

40.  55 1-IV Other terms for placing order (Category A & B): 

Please clarify all terms and condition 

upfront before Bidder can confirm its 

compliance. Any new stipulation shall 

mutually agreed and in case of 

disagreement, Bidder reserves the right to 

withdraw its proposal without any 

obligation or liability 

RFP clause is self-explanatory 

 

41.  56 3 € Shifting of Link 
Shifting of link will be subject to revised 

feasibility and commercials 
Clause Stands as per RFP 

42.  64 18 € Contract Period 

The termination should be on account of 

non-performance only and there should 

be a cure period as well. However, it 

should not be for convenience 

Clause Stands as per RFP 

 

43.  69 22 & 38 Compliance with laws 

The Bidder will comply with all applicable 

laws to the best of its knowledge. But 

there should not be any obligation on the 

part of the Bidder to notify the Bank of 

such compliance of existing laws and / or 

Clause Stands as per RFP 
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the future laws. 

44.  69 22 & 38 Compliance with laws 

Bidder proposes following alternative 

indemnity: 

 

General Indemnity - Each Party shall 

indemnify and defend the other from 

and against any claims by third parties 

(including any Governmental Authority) 

and expenses (including legal fees and 

court costs) arising from damage to 

tangible property, personal injury or 

death caused by such Party’s 

negligence or willful misconduct.  

 

IPR Indemnity - In the event of a third 

party claim of intellectual property 

infringement, Bidder may, at its sole 

option, (i) obtain for Bank the right to 

continue using the Services, (ii) modify 

the Services so that the Services are non-

infringing, (iii) replace the Services with a 

functionally equivalent, non-infringing 

service, or (iv) if the aforesaid alternatives 

are not available, BIdder may so notify 

Bank and terminate such infringing 

Services without penalty to either Party. 

Notwithstanding anything in the 

agreement to the contrary, the aforesaid 

is Bank’s sole remedy for any intellectual 

property infringement claims. 

 

Further, the Bidder will indemnify for the 

direct losses suffered by Bank and will not 

assume any liability for the losses or 

Clause Stands as per RFP 
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damages on account of claims by 

customers, users and service provider of 

banks being indirect or consequential. 

  

45.  70 25 € 
Cancellation of Contract & Realization of 

Compensation 

Bidder request deletion of Risk Purchase 

Clause and set-off clause 

Clause Stands as per RFP 

 

46.  71 26 € Indemnity and Limitation of Liability 

Bidder requests modification of this 

clause to remove indemnity obligation 

for breach of agreement or general acts 

or omissions, as there are other remedies 

in the form of SLA credits etc. Further 

bidders does not assume liability on 

behalf of sub-contractors 

 

Further, claims from customer of banks 

being indirect in nature, should be 

excluded for bidder's obligation.  

 

As regard the overall liability of Bidder, 

bidder's liability shall be restricted to 

direct damages only and be capped to 

12-months of charges collected by 

Bidder under the applicable order giving 

rise to such liability 

Clause Stands as per RFP 

 

47.  74 29 € Exit Option and Contract Renegotiations  

There should not be any contract re-

negotiation during the contract period 

on these grounds 

Clause Stands as per RFP 

 

48.  74 29 € Exit Option and Contract Renegotiations 

Any service during transaction phase 

should be subject to payment by 

customer of the applicable fee and 

should be on mutually agreed T&Cs 

Clause Stands as per RFP 

 

49.  76 33 € Termination 

Bidder requests cure period of 30-days 

under this clause before Bank excercises 

its right of termination. Further termination 

under this clause should be only limited 

Clause Stands as per RFP 
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to material uncured breaches. 

 

Further Bidder request deletion of risk 

purchase clause and set-off clause 

50.  77 34 € Termination for Convenience 

Termination for conveinence would 

attract early termination charges as may 

be imposed by Bidder 

Clause Stands as per RFP 

 

51.  79 39 € Dispute Resolution 

Bidder request modification of this clause 

to say that unless the subject matter of 

dispute is of such a nature that services 

cannot be continued, Supplier will deliver 

services subject to customer making 

regular payments 

Clause Stands as per RFP 

 

52.  82 43 € Amendments 
Bidder proposes all amendments to be 

mutually agreed 

Clause Stands as per RFP 

 

53.  109 
Anneux

re - N 
Non-disclosure agreement 

Bidder proposes that this agreement shall 

be applicable to the both parties, as 

bidder may also be sharing its 

confidential information with Bank. 

Additonally bidder should be permitted 

to share information with third parties 

who are involved in this transaction and 

delivery of services.  

 

Further, in case of breach, injunctive relief 

should be sufficient remedy and 

indemnity should be removed from the 

agreement terms 

Clause Stands as per RFP 

 

54.  143 
Anneux

re - U 
Performa of Deed of Indemnity 

This indemnity is broadly worded and 

should be restricted to damage to 

tangible property or death caused by 

wilful misconduct, gross negligence of 

Bidder 

Clause Stands as per RFP 

 

55.  28 Part-III 
Along with the feasibility report bidder need to 

mention the status of landlord permission 

Need more clarity on this .TCL will take 

permission from Branch and there is no 

Refer SN 10 
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obtained from Branch during this activity. direct interaction with Landlord. In 

Feasibility report , all technical 

parameters captured and Feasible 

proposed Pole location also shared. 

During L2, Field Engineer will coordinate 

with provided Local contact person and 

will take permission from him only. Bank 

Branch will check with landlord for 

permission for feasible pole/mast location 

. 

56.  45 4.1.79 

All clearances, wherever required, in respect of 

the mast/pole/antenna from Landlord, any  

government/local/statutory bodies etc. like 

municipal 

corporations, airport authorities are the 

responsibilities of the Bank. 

However bank may seek involvement of bidder 

for obtaining such clearance / permission. 

It is again a contradictory of above 

caluse mentioned in S.No. 1 .Arranging 

Permission from Landlord is primary 

responsibility as there would be an 

agreement between Bank Branch and 

Landlord. TCL as bidder will be an 

agreement with Bank not Landlord. TCL 

as bidder will support to Bank wherever 

required in best possible way. 

Refer SN 17 

57.  63 13 € 

Bank will take necessary landlord permission (if 

required) for installation of outdoor 

unit. Bidder should co-ordinate / liaison with 

landlord in the matter of obtaining 

permission. 

This is again a contradictory of first clause 

mentioned in S.No. 1. 

Refer SN 10 

 

58.  33 4.1.4 

Any deviation with respect to feasibility report 

submitted such as wired to wireless, increase in 

pole height, declared as feasible, etc. but later 

during 

the implementation of the project found to be 

non-feasible, will not be accepted. The 

selected bidder shall be penalized for the 

deviation 

On Wireless LM,  some deviation can be 

come between feasibility input and 

actual implementation related to 

Pole/Mast height then will this clause will 

be applicable for such scenario also or 

will it be apply only for feasible to not 

feasible conditions ? 

Please refer corrigendum 
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59.  53 III 

In case L1 bidder is not in a position to deliver 

ordered feasible link as per the feasibility report 

submitted at the time of bid submission at the 

specified locations on wired or on stable 

wireless RF as last mile, site(s) will be offered to 

L2. Bank will impose the penalty equal to 100% 

of annual rental for each such 

location on L1. 

Penality should not be more than 10% or 

20 % where some deviation come from 

feasibility report into actual 

implemenattion if height is premisble as 

per RFP. 

Clause Modified as: 

In case L1 bidder is not in a 

position to deliver ordered 

feasible link as per the feasibility 

report submitted at the time of 

bid submission at the specified 

locations on wired or on stable 

wireless RF as last mile, site(s) will 

be offered to L2. Bank will 

impose the penalty equal to 50% 

of annual rental for each such 

location on L1. 

60.  28 Part-III 

Along with the feasibility report bidder need to 

mention the status of landlord permission 

obtained from Branch during this activity. 

for checking permission with Landlord, 

need Landlord contact details also ? Also 

if Landlord will ask for rental for installation 

of Pole/Mast at site then TCL it will be 

extra cost and TCL can't do agreement 

with landlords. Also need specific format 

of feasibility report if any which needs to 

submit to customer  

Refer SN 10 

61.  33 4.1.4 

Any deviation with respect to feasibility report 

submitted such as wired to wireless, increase in 

pole height, declared as feasible, etc. but later 

during 

the implementation of the project found to be 

non-feasible, will not be accepted. The 

selected bidder shall be penalized for the 

deviation 

On Wireless LM,  some devaition can be 

come between feasibility input and 

actual implementation related to Pole 

height upto 9m then will this clause will 

be applicable for such scnerio also or will 

it be apply only for feasible to not 

feasible conditions. 

Refer corrigendum 

62.  53 III 

In case L1 bidder is not in a position to deliver 

ordered feasible link as per the 

feasibility report submitted at the time of bid 

submission at the specified 

locations on wired or on stable wireless RF as 

last mile, site(s) will be offered to 

L2. Bank will impose the penalty equal to 100% 

Penalty should not be more than 10% or 

20 %. 

Clause stands as per RFP 
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of annual rental for each such 

location on L1. 

63.  28 
part III ( 

Point 2) 

Bidder has to provide link feasibility report for 

each & every branches as 

mentioned in Annexure – V for MPLS link on 

wire/RF media & MPLS link on 4G/5G 

(single SIM based) media separately. Along 

with the feasibility report bidder need 

to mention the status of landlord permission 

obtained from Branch during this 

activity.  

TCL will provide L1 feasibility which 

conducted on desktop basis given 

Latitude & Longitude, once Bank release 

PO and cleared site permission shall plan 

site visit to understand exact LOS, 

Pole/Mast height, Media feasible with 

clear LOS. Bank site related installation 

permission is scope of customer. Bidder 

will proceed with installation only after 

permission confirmation from bank. 

Further, the rooftop rights, permissions, 

rentals & any other miscellaneous 

charges are the responsibility of the 

bank. 

Refer SN 10 

 

64.  34 
Part iV ( 

4.1.13 ) 

 Any cross-connect charges, if required to 

terminate the link at our Bangalore & Kolkata 

Data center, will be borne by the selected 

bidder. 

As per IDC guidelines, Customer being 

tenant As per IDC guidelines, Customer 

residing in IDC as tenant of IDC owns the 

scope to order any cross connect, All SI ( 

service providers ) Telco scope ends at 

MMR/MPOE ( Meet me room/minimum 

point of entry) hence this needs more 

clarity for all links which are getting in IDC 

IDC owns  

Clause Modified as: 

The backhaul link to be 

terminated at Bank’s data 

center at Bangalore & 

Disaster Recovery Center at 

Kolkata should be of Optical 

Fiber media only 

with self-healing ring based 

architecture. The last mile should 

be coming via two different 

physical paths. A diagram 

showing path redundancy at 

our data center should be 

submitted with technical bid. 

Any cross-connect 

charges, if required to terminate 

the link at our Bangalore & 

Kolkata Data 

center, will be borne by the 
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Bank. 

65.  128 78 € 

All clearances, wherever required, in respect of 

the mast/pole/antenna from 

Landlord, any government/local/statutory 

bodies etc. like municipal corporations, 

airport authorities are the responsibilities of the 

Bank. However bank may seek 

involvement of bidder for obtaining such 

clearance / permission 

All clearances, wherever required, in 

respect of the mast/pole/tripod/antenna 

at branch, from any 

government/local/statutory bodies etc. 

like municipal corporations, airport 

authorities are the responsibility of the 

bank. Further, the rooftop rights, 

permissions, rentals & any other 

miscellaneous charges are the 

responsibility of the bank. Bidder will 

proceed with installation only after clear 

permission confirmation from bank. 

Refer SN 17 

66.  128 76 € 

Bidder should do all internal cabling till branch 

router for successful commissioning of the 

required MPLS link without any additional cost 

to the Bank. Bidder should provide all required 

cables for connecting the modem or any 

external device to Branch router for 

termination of link at no extra cost to the Bank. 

Cabling should be done properly with dressing, 

any wire coming inside the premises from 

Antenna or any other devices should come 

through conduit which has to be 

provided by the selected bidder.  

Bidder will do the cabling upto CE router 

except through false ceiling and areas 

where there are chances of damage to 

customer infrastructure / choked ducts & 

Wall drilling etc . Bank to provide 

necessary electrician support for cable 

routing inside branch on case to case 

basis (false ceiling, chocked ducts, etc). 

Clause Stands modified as 

Bidder should do all internal 

cabling till branch router for 

successful commissioning of the 

required MPLS link without any 

additional cost to the Bank. 

Bidder should 

provide all required cables for 

connecting the modem or any 

external device to Branch router 

for termination of link at no extra 

cost to the Bank. Cabling should 

be done properly with dressing, 

any wire coming inside the 

premises from 

Antenna or any other devices 

should come through conduit 

which has to be provided by the 

selected bidder. 

 

Bank may provide necessary 
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electrician support for cable 

routing inside branch on case to 

case basis (false ceiling, 

chocked ducts, etc). 

67.  55 2 € 

Bidder has to commission the Backhaul links at 

DC and DR within 2 weeks and all other links as 

per table given below from the date of 

acceptance of purchase 

order. In short, the entire project shall be 

implemented as per the table given below 

from the date of LOI (Letter of Intent). Order will 

be deemed accepted 

from 7th day of LOI, in case vendor do not 

convey formal acceptance to Bank If the site is 

not ready due to reasons attributed to the 

Bank, no penalty will be 

levied by the Bank.  

Considering the huge volume of 1450 

sites, suggest to relax the timeline as per 

feasibility & daily deliverables 20 sites 

installation- Timeline for entire project to 

be extended to 24 weeks & Link 

Installation & Commissioning Period 

Between 50 to 100 - Within 0 - 6 Weeks 

Between 100  to 600 - between week 7 to 

Week 10 

Between 600 to 1100  - Between Week 11 

to 14 

Between 1100 to 1500 - Between Week 15 

to Week 18 

Refer SN 3 

 

68.  56 3 € 

3. SHIFTING OF LINK 

Bank may place order with the bidder for 

shifting of link at anywhere in India 

during the contract period. Shifting activity of 

link will include dismantling & 

shifting of network equipment related for the 

link and re-commissioning of 

network link at new location. Shifting of link to 

be completed within 2 weeks from 

date of PO for shifting the link. However, no 

payment will be given for the shifting 

of network devices in the same premises. 

Link shifting is as good as new link 

installation. Timeline will be 4 - 6 week. 

Clause Stands as per RFP 

 

69.  57 6 € 

6. ACCEPTANCE TESTING 

The Bank will carry out the acceptance tests 

within 15 days of link handover for testing of 

successfully integration of MPLS on Wired/RF & 

4G/5G with Bank’s 

network as per scope of work in Part IV. The 

Testing period to be changed to 2 days. 

In case of failure to conduct the 

acceptance test within 2 days of  

completing the particular deliverable, 

the same shall be deemed to have been 

accepted  and the acceptance 

Clause Stands as per RFP 
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Vendor shall assist the Bank in all acceptance 

tests to be carried out by the Bank. The 

provisioned items will be 

deemed accepted only on successful 

acceptance of those products and the vendor 

would need to provision insurance of those 

items till successful 

acceptance. The Bank at its discretion may 

modify, add or amend the acceptance tests 

which then will have to be included by the 

vendor. The Vendor 

shall arrange for the tests at the relevant sites in 

the presence of the officials of the Bank. The 

Vendor should ensure that the tests will involve 

trouble-free 

operation of the complete system apart from 

physical verification and testing and that there 

shall not be any additional charges payable by 

the Bank for 

carrying out this acceptance test. In case of 

any discrepancy, the Bank reserve the right to 

terminate the entire 

agreement in case the bidder does not rectify 

the issue and the bidder shall take back bidder 

equipment (if any) at bidder’s costs and risks. 

The Bank has the right 

to reject the ‘Vendor Supplied Link’ and to 

seek free replacement of the link till the 

completion of acceptance test and obtaining 

final acceptance certificate 

from the Bank. 

certificate shall be deemed as released 

within 3 days after the deemed 

completion of the acceptance test. 

70.  124 29 € 

The bidder has to ensure the availability of 

adequate number of resources (at NOC & 

Sites) till the link is commissioned and stabilized. 

However, bidder is required 

During project implementation & 

commissioning and shared project 

manager based at TCL office will 

coordinate and visit customer sites for 

Clause is self-explanatory 
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to make available the engineers/resources at 

the site during the installation, commissioning of 

the links and whenever there is a requirement 

for in person 

presence for either troubleshooting or any 

other reason. Engineer should have adequate 

knowledge for configuration of devices at 

Branch side. 

regular reviews ( weekly/fortnight). For 

having dedicated resources onsite 

engineer Customer to share detailed job 

description, qualifications & skillsets 

accordingly TCL shall provide quotes 

71.  33 4.1.1 

Bidder should provide feasibility report last mile 

on Wire/RF & 4G/5G (Single 

SIM Based) separately for branches as per list 

mentioned in Annexure – V. 

The links will be used either as primary or as 

back up of existing MPLS links 

from BSNL/MTNL/Sify/JIO/Airtel/Others links with 

load sharing and Autofailover option.  

UCO bank to specify before ordering this 

link should be used as Primary or backup 

links as it will have commercial impact. 

We will provide the last mile on RF /wired 

wherever feasible. 

Clause stands as per RFP. It is 

clarified that Bank will use the 

links as Primary or Backup as per 

its discretion & requirement. 

72.  34 4.1.7 

For Category A & B - link provided by bidder 

should be fully isolated from 

Internet traffic even if running on the same 

core/backbone. It is desired 

that same PE Router does not run both 

customer VPN traffic and Internet 

traffic. The VPN network offered to the Bank 

should not carry any internet 

routes. The bidder has to provide network 

topology showing how internet 

traffic is segregated from proposed MPLS 

cloud. 

Tata communications Managed MPLS 

and Internet services offer separate last 

mile and CPE devices, Hope this 

approach is fine with UCO bank. UCO 

bank to suggest/highlights if any other 

requirement.  

RFP clause id self-explanatory 

73.  34 4.1.12 

The network of bidder should not be linked with 

any type of network from 

BSNL/MTNL at core / distribution / access / last 

mile level at any location. 

Tata communications may propose 

offnet last mile on BSNL/MTNL for few 

locations this is subjected to feasibility, 

Hope this approach is acceptable from 

UCO bank. 

Please refer to Part IV, Scope of 

Work, 4.1.12 

Clause Stands as per RFP 

74.  35 4.1.17 
The bidder is required to specify if bursting is 

available as a supported 

Product team to confirm on Dynamically 

allocating BW can we offer this. 
Clause is self-explanatory 
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service. If so, bidder may define the process 

and specify the lead- times for 

requesting bursts. The bidder may also confirm 

the flexibility to dynamically 

allocate bandwidth to the Bank on demand 

either on a permanent or 

temporary basis. 

75.  35 4.1.18 

A separate VPN is to be created only for Bank 

network and in no way the 

VPN should be shared with other customers 

sharing the MPLS backbone. 

Bank MPLS Network must be accessible to Bank 

nodes only. Bank has 

implemented IPSEC VPN in its existing network. 

Bank will also run IPSEC VPN 

on this MPLS link and there should not be any 

dependency from bidder/ 

bidder on this implementation while integrating 

their MPLS network. Further,  

RFP REF No. DIT/BPR & BTD/OA/2805/2020-21 

DATE: 04/01/2021 Page: 36 of 181 

there should not be any dependency on the 

bidder if Bank decides to 

implement other VPN variants like GETVPN, 

DMVPN or any other such 

technology.  

UCO bank wants to configure IPSEC VPN 

tunnel over the MPLS link provided by 

bidder , hope we are sharing the same 

understanding. 

Bank wants IPSEC VPN tunnel 

over the MPLS link provided by 

bidder. 

 

Clause Stands as per RFP 

 

76.  37 4.1.28 

The bidder shall respond on the 

issues/complaints lodged by the Bank/NI as 

per the following severity matrix: 

Technical Severity Level Time to Respond 

Level 1 (High) 15 minutes 

Level 2 (Moderate) 30 minutes 

Level 3 (Low) 60 minutes 

Product team/Service assurance to 

check and confirm on this. 

Clause is self-explanatory 

 

77.  40 4.1.39 
The Routers will be provided by the Bank in 

Bank’s Premises. Bidder 

Section 4.1.39 contradict with section 

4.1.14, UCO bank to confirm on whether 

The equipments mentioned here 

are other than router /Switch. 
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should terminate link in Bank existing router 

Ethernet interface.  

equipments are needed from bidder or 

be provided by bank. 

Clause Stands as per RFP 

 

78.  42 4.1.60 

Network devices should be updated with latest 

firmware and security 

patches.  

Tata communication will update the 

firmware on PE devices and CPE devices 

provided by Tata communications. Hope 

this understanding is correct. In case of 

unmanaged services CPE firmware 

should be updated and maintain by 

customer. 

Clarified as: 

The Network devices mentioned 

here are those which will be 

provided by the bidder. 

 

Clause Stands as per RFP 

 

79.  43 4.1.64 

The bidder should provide all security measures 

for bank’s MPLS VPN 

network which should prevent against all kind 

of attacks like malware 

attacks, DDOS, IP spoofing etc.  

what security we can offer in bundle with 

MPLS? 

Clarified as: 

The connectivity should have 

inherent features of security 

having prevention mechanism 

against Malware attack, DDoS,IP 

Spoofing etc. 

80.  44 4.1.77 

Bidder should do all internal cabling till branch 

router for successful 

commissioning of the required MPLS link without 

any additional cost to the 

Bank. Bidder should provide all required cables 

for connecting the 

modem or any external device to Branch 

router for termination of link at 

no extra cost to the Bank. Cabling should be 

done properly with dressing, 

any wire coming inside the premises from 

Antenna or any other devices 

should come through conduit which has to be 

provided by the selected 

bidder. 

Can this point be reconsidered? 

Clause Stands modified as 

Bidder should do all internal 

cabling till branch router for 

successful commissioning of the 

required MPLS link without any 

additional cost to the Bank. 

Bidder should 

provide all required cables for 

connecting the modem or any 

external device to Branch router 

for termination of link at no extra 

cost to the Bank. Cabling should 

be done properly with dressing, 

any wire coming inside the 

premises from Antenna or any 

other devices should come 

through conduit which has to be 

provided by the selected 

bidder. 

Bank may provide necessary 
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electrician support for cable 

routing inside branch on case to 

case basis (false ceiling, 

chocked ducts, etc). 

81.  57 6 € Acceptance test 
Modify the acceptance test within 7 days 

of link handover 

Clause Stands as per RFP 

 

82.  57 6 € Acceptance test 

Such termination should remain limited to 

such sites where Bidder has failed to 

rectify the failure even after being served 

by defect cure period notice in written 

by Bank. Such termination should not 

cover the entire agreement and should 

remain limited to link wise termination 

only.  

Clause Stands as per RFP 

83.  130 5 € For Category A Link 

Bidder will like to request Bank not to 

restrict Pole/Mast Height to 6 Meters in 

case the site permission has to be under 

Bidder's scope. 

Mast Height more than 9 Meters 

is not recommended/ 

acceptable in Branch premises. 

 

Clause Stands as per RFP 

84.    4.1.79 Scope of work 

Providing Landlord permission comes 

primarily under Customer's scope, 

henceforth required permission should be 

a collaborative effort, not only the 

bidder's responsibility. 

Please refer SN 10 & 17 

85.    4.2.1 Scope of work 
Latency should in range of 100ms to 

120ms. 
Clause Stands as per RFP 

86.    4.3.1 Scope of work 
For 4G/LTE - it should be in range of 

150ms 

Clause Modified as: 

Latency should not be more 

than 150 ms (End to End i.e. 

Branch router to DC & DR router) 

for a 1500 byte packet size 

measured for a minimum of 1000 

packets. Tool should be 

provided to bank for monitoring 
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the same on real-time basis at 

no additional cost to the bank. 

87.    4.1.48 Scope of work 

TCOM needs to maintain the privacy for 

all customer as a part of my service. So it 

is very Difficult to give access for audit. 

Could you pls provide more details for 

audit. 

Clarified as: 

Audit is always at Bank’s 

discretion. 

The Scope of Audit will be 

limited to the connectivity 

/network architecture 

concerned to UCO Bank only. 

Clause Stands as per RFP 

88.    4.1.60 Scope of work 

As a part of service , we are not 

providing and maintaining any hardware 

for this project then update latest 

firmware and security patches will not fall 

under bidder scope of work 

Clarified as: 

The hardware stated here are 

the network devices which will 

be installed at branch premises 

for commissioning of the link 

89.  56 5 € SLA FOR NETWORK 
Request you to plz modify  

CAT A- 99% 
Clause Stands as per RFP 

90.    14 € TECHNICAL REQUIREMENTSL 

In building cabling to be in Scope of 

bank,  TCL will do the cabling upto CE 

router except through false ceiling and 

areas where there are chances of 

damage to customer infrastructure / 

choked ducts Also the Distance between 

MUX/ RF and CPE device should be less 

than 100 meters, else there shall be issues 

in signal strength and allied parameters.  

Clause stands as per RFP 

91.  131   For Category B Link 

Can we propose low cost last mile like 

Broadband i.e MPLS on BB link for 

Category B locations  

Clause Stands as per RFP 

92.  38 4 € Scope of work 
We can manage the services from 

remote NOC. 

Presence of resources at NOC is 

mandatory. 

Clause Stands as per RFP 

93.  28 2 € 2. TECHNICAL EVALUATION 
The bidder proposes that the bank be 

responsible for all permissions. 

Bank is indeed responsible for 

making the permission available 

for commissioning, however it is 
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expected out from the bidder 

that during site survey FE may 

capture the permission 

availability status. 

Clause Stands as per RFP 

94.  29 3 c COMMERCIAL EVALUATION 

Tata Communications proposes to 

modify the clause and add the following: 

"Any addition, upgrade, replacement or 

movements is subject to availability and 

revised commercials." 

Clause Stands as per RFP 

95.  31 3 i COMMERCIAL EVALUATION 
Tata Communications proposes the 

commercials to be exclusive of all taxes. 
Clause Stands as per RFP 

96.  31 3 i COMMERCIAL EVALUATION 

In case of a decrease in the number of 

sites/links, the commercials may increase 

after mutual agreement. 

Clause Stands as per RFP 

97.  33 4.1.4 SCOPE OF THE WORK 
Request clarity on the penalty for this 

clause. 

Please refer  Part-V, order details  

of RFP 

98.  34 4.1.14 SCOPE OF THE WORK 

Tata Communications proposes to 

modify this clause. Any additional 

equipment/device will be charged at 

actuals and will be over and above 

mentioned in the commercial annexure. 

Clause Stands as per RFP 

99.  36 4.1.24 SCOPE OF THE WORK 

In case the bank changed the LM 

media, then any commercials which are 

incurred additionally by the bidder will be 

charged extra. 

Clause Stands as per RFP 

100.  40 4.1.39 SCOPE OF THE WORK 
Will the routers be managed by the 

bidder? 

Clarified as : Routers are not to 

be managed by bidder 

101.  40 4.1.46 SCOPE OF THE WORK 

In case of fault of bidder we will replace 

without any additional cost. In case of 

any fault due to the bank, then 

commercials will be charged 

additionally. 

Clause Stands as per RFP 
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102.  40 4.1.47 SCOPE OF THE WORK 

Tata Communications proposes to 

modify the clause and add the following: 

"Any addition, upgrade, replacement or 

movements is subject to availability and 

revised commercials." 

Clause Stands as per RFP 

103.  47 4.1.91 SCOPE OF THE WORK 

In case of a decrease in the number of 

sites/links, the commercials may increase 

after mutual agreement. 

Clause Stands as per RFP 

104.  48 4.2.7 SCOPE OF THE WORK 

In case of shifting/termination of site, 

bank to be charged for any additional 

cost incurred by the bidder which will be 

charged at actuals subject to the task at 

that time. 

Please refer commercial 

template, Clause Stands as per 

RFP 

105.  48 4.2.8 SCOPE OF THE WORK 
Request the bank to kindly delete this 

clause. 
Clause Stands as per RFP 

106.  49 4.2.14 SCOPE OF THE WORK 

Request the bank to kindly delete this 

clause. Any additional installation/device 

will be charged additionally. 

Clause Stands as per RFP 

107.  53 

CATEG

ORY – A 

(III) 

PART-V 

CATEGORY – A 

Tata Communications proposes the 

maximum penalty to be 10% of the 

annual rental for each link being not 

feasible. 

Clause Stands as per RFP 

108.  54 

PART-V 

CATEG

ORY – B 

(I) 

PART-V 

CATEGORY – B 

we believe this has wrongly been 

mentioned category A. Can you please 

confirm if this clause is in reference to 

category B 

Category A to be read as 

Category B. 

 

Please refer to corrigendum 

109.  56 

Other 

terms 

for 

placing 

order 

(Categ

ory A & 

B): 

3. SHIFTING OF LINK 

In case of any shifting, additional 

commercials will be charged. Request 

the bank to amend the clause 

accordingly. 

It is clarified that: 

 

Shifting in same premise Should 

be done at no additional cost to 

the Bank. However, if Shifting 

involves two different premise, 

the same should be provisioned 

in the Commercial Template. 
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110.  57 

Other 

terms 

for 

placing 

order 

(Categ

ory A & 

B): 

7. PAYMENT AGAINST DELIVERY OF SLAs : 

Tata Communications proposes this 

clause be amended and the SLA penalty 

be restricted to 5% of the annual value of 

the individual link being affected. 

Clause Stands as per RFP 

111.  62 

Other 

terms 

for 

placing 

order 

(Categ

ory A & 

B): 

13. LIQUIDATED DAMAGE 

Tata Communications proposes this 

clause be amended and the LD penalty 

be restricted to a maximum of 5% of the 

annual value of the individual link. 

Clause Stands as per RFP 

112.  64 

Other 

terms 

for 

placing 

order 

(Categ

ory A & 

B): 

16. PAYMENT TERMS 

Tata Communications proposes the 

billing to be quarterly in advance and 

the payment be released on time 

irrespective of the SLA report. 

Clause Stands as per RFP 

113.  65 

18. 

CONTR

ACT 

PERIOD 

18. CONTRACT PERIOD 

The termination should be on account of 

non-performance only and there should 

be a cure period as well. However, it 

should not be for convenience. In case 

of the pre mature termination due to 

convenience, early termination charges 

(ETC) will be applicable to the remainder 

of the total contract value (TCV).  

Clause Stands as per RFP 

114.  70 

25. 

ORDER 

CANCE

25. ORDER CANCELLATION 
Bidder request deletion of Risk Purchase 

Clause and set-off clause 
Clause Stands as per RFP 
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LLATIO

N 

115.  74 

29. EXIT 

OPTION 

AND 

CONTR

ACT RE-

NEGOTI

ATION 

29. EXIT OPTION AND CONTRACT RE-

NEGOTIATION 

Bidder request deletion of this clause. The 

termination should be on account of 

non-performance only and there should 

be a cure period as well. However, it 

should not be for convenience. In case 

of the pre mature 

termination/cancellation of contract, 

early termination charges (ETC) will be 

applicable to the remainder of the total 

contract value (TCV).  

Clause Stands as per RFP 

116.  77 

34. 

TERMIN

ATION 

FOR 

CONVE

NIENCE 

34. TERMINATION FOR CONVENIENCE 

Bidder request deletion of this clause. The 

termination should be on account of 

non-performance only and there should 

be a cure period as well. However, it 

should not be for convenience. In case 

of the pre mature 

termination/cancellation of contract, 

early termination charges (ETC) will be 

applicable to the remainder of the total 

contract value (TCV).  

Clause Stands as per RFP 

117.  77 

37. 

CONSE

QUENC

ES OF 

TERMIN

ATION 

37. CONSEQUENCES OF TERMINATION 

Bidder request deletion of this clause. The 

termination should be on account of 

non-performance only and there should 

be a cure period as well. However, it 

should not be for convenience. In case 

of the pre mature 

termination/cancellation of contract, 

early termination charges (ETC) will be 

applicable to the remainder of the total 

contract value (TCV).  

Clause Stands as per RFP 

118.  82 

45. 

PREFER

ENCE 

I. Purchase Preference 

This is contrary to the 60:40 ratio 

distribution between L1 and L2. Can you 

please check and confirm the same? 

Query irrelevant 
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TO 

MAKE 

IN 

INDIA 

119.  138 
ANNEX

URE-S 
ANNEXURE-S Is there any capping on the OTC per link? 

No 

 

120.  116 Point.8 
Category A - ELIGIBILITY COMPLIANCE for MPLS 

on Wireline/RF  

For qualification in minimum of 50% of 

total sites, we will be exploring the offnet 

LM and offnet LM provider provide tool 

based feasibility input and for Field 

feasibility need 15-20 working days. So pls 

confirm that can we consider offnet 

provider with tool based inputs for 

bidding in this RFP. We want to bid with 

both Onnet+offnet as TCL solutions for 

MPLS for Category A. 

Refer SN 262 

121.  33 

SCOPE 

OF THE 

WORK 

Any deviation with respect to feasibility report 

submitted such as wired to 

wireless, increase in pole height, declared as 

feasible, etc. but later during the 

implementation of the project found to be 

non-feasible, will not be accepted. The 

selected bidder shall be penalized for the 

deviation. 

We assume that if there is change in 

media and in pole height customer will 

allow bidder to deliver the links , but if 

complete location is NF then only bidder 

will get penalty and if any location is 

pending for the delivery due to customer 

end issue will be removed from the 

penalty , kindly confirm 

Clause is self explanatory 

122.  35 

SCOPE 

OF THE 

WORK 

The selected bidder shall provide committed 

bandwidth at each location and make it 

available continuously. Bidder should ensure 

that committed bandwidth subscribed by Bank 

is always available for use. Bank may test 

the load on the links from time to time. In case 

of bandwidth subscribed by the branch is not 

available at any time, the duration of non-

availability of committed bandwidth will be 

treated as downtime of the link. Penalty on 

downtime will be enforced accordingly 

We request bank to please keep with 90 

% of CIR as per industry standards  
Clause Stands as per RFP 
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123.  35 

SCOPE 

OF THE 

WORK 

The bidder is required to specify if bursting is 

available as a supported 

service. If so, bidder may define the process 

and specify the lead- times for 

requesting bursts. The bidder may also confirm 

the flexibility to dynamically 

allocate bandwidth to the Bank on demand 

either on a permanent or 

temporary basis 

Upgraded bandwidth can be provided 

to bank as per the additional bandwidth 

requirement but it cannot be provided 

on demand it will be permanent . 

Specifications to be given as per 

availability. 

 

Clause Stands as per RFP 

124.  38 

SCOPE 

OF THE 

WORK 

Besides monitoring from NOC, bidder should 

provide Manpower for 

monitoring links on daily basis during Monday 

to Saturdays 9 A.M to 8 P.M 

at Bank NOC Centre 

We assume that sitting space and 

Desktop will be provided by the bank , 

Clarified as “Sitting space & 

Desktop will be provided by the 

Bank” 

125.  39 

SCOPE 

OF THE 

WORK 

The Bidder should also ensure the availability of 

a dedicated Project 

Manager and an Alternate Project Manager 

Is project manager is require for the 

complete project contract or it will be 

only for the delivery time and we assume 

that project manager can work from 

bidder office , request you to please 

confirm  

Refer SN 12 

126.  40 

SCOPE 

OF THE 

WORK 

The Routers will be provided by the Bank in 

Bank’s Premises. Bidder 

should terminate link in Bank existing router 

Ethernet interface 

We request bank to please provide the  

dedicated team during project delivery 

so they can configure the port on same 

time when bidder team is visiting the 

spoke location for the link delivery  

Clause Stands as per RFP 

127.  41 

SCOPE 

OF THE 

WORK 

Bidder has to replace/repair faulty/damaged 

equipment at the bidder’s 

own cost, irrespective of the reason of 

fault/damage within the SLA time 

limit, during the contract period. 

We request Bank to please excluded the 

below mention points from this clause  

1 Hardware gone faulty due to earthing, 

power issue fluctuation in power, water 

seepage 

2 stolen from the location 

3§ Any condition that is beyond the 

control of Airtel  

Please refer Clause No. 4.1.46 for 

applicability of Force Majeure 

clauses. 

Please refer to Clause 4.3.9 Cost 

of Spare parts. The same has 

been provisioned in the 

Commercial Template. 

 

Clause Stands as per RFP 
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128.  43 

SCOPE 

OF THE 

WORK 

Any damage to the network devices/spares 

involved in establishing the 

link, arising out of 

electrical/lighting/voltage/Earthing issues 

needs to be 

replaced by the bidder free of cost. 

We request Bank to please remove this 

clause as its not in control of bidder  

Clarified as:  

This is applicable while 

implementation of link earthing 

and other electrical parameter 

to be checked by the bidder 

which should be fit to establish 

the link. 

 

Clause Stands as per RFP 

129.  47 

SCOPE 

OF THE 

WORK 

Bidder has to carry out Preventive 

maintenance of each site in every quarter, 

Preventive maintenance at any location 

should be done only with prior concurrence of 

the bank. The preventive maintenance report 

which should be properly sealed and signed by 

concerned branch officials along with dates 

and any remarks. These reports should be 

submitted during the Invoice submission for 

claiming the payment for every quarter. In 

absence of the Preventive maintenance 

report, the payment may not be released for 

that particular site 

we request bank to please change the 

frequency of Preventive maintenance of 

each site in every quarter to half  yearly  

quarter 

Refer SN 19 

130.  48 

For 

catego

ry A link 

Latency should not be more than 75 ms (End to 

End i.e. Branch router to 

DC & DR router) for a 1500 byte packet size 

measured for a minimum of 

1000 packets. Tool should be provided to bank 

for monitoring the same on 

real-time basis at no additional cost to the 

bank. 

Request UCO Bank to kindly revise the 

latency to <=100 ms since most locations 

in Tier 3 Cities. 

For proper accessibility of 

applications latency level 

specified is required 

Clause Stands as per RFP 

131.  48 

For 

catego

ry A link 

In case of MPLS on wired/RF connectivity, Bank 

prefers wired connectivity (fiber/copper) as last 

mile at branches. In case of non-feasibility of 

wired media, the Bank shall consider the stable 

wireless technology (RF) with licensed band 

We request customer to allow bidder to 

use the non-licensed band RF. 
Refer corrigendum 
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that has been successfully implemented in 

private/public 

sector Bank/Financial Institution/ Govt. of India. 

132.  55 

INSTALL

ATION 

AND 

COMMI

SSIONIN

G 

Bidder has to commission the Backhaul links at 

DC and DR within 2 weeks 

We request Bank to please increase the 

delivery timelines from 2 weeks to 6 

weeks  

Refer SN 3 

133.  55 

INSTALL

ATION 

AND 

COMMI

SSIONIN

G 

entire project shall be implemented as per the 

table given below from the date of LOI (Letter 

of Intent 

Between 50 to 300 Within  4 Weeks 

Between 301 to 600 Within 8 Weeks  

More than 600 Within 12 Weeks 

We request Bank to please increase the 

delivery timeline as below Between 50 to 

300 Within   Within 8 Weeks Between 301 

to 600 Within 10 Weeks More than 600 

Within 14 Weeks 

Refer SN 3 

134.  56 

SHIFTIN

G OF 

LINK 

Shifting of link to be completed within 2 weeks 

from 

date of PO for shifting the link 

We request Bank to please increase the 

delivery timelines from 2 weeks to 4  

weeks  

Clause Stands as per RFP 

135.  56 

SLA 

FOR 

NETWO

RK 

Sl.No. Link category  CAT A Uptime (24X7 basis)  

CAT B Uptime(24X7 basis) 

1  DC DR Link                               99.9%                                   

99.9% 

2 Metro, Urban, Semi  

Urban Area Links                      99.5%                                    

98.0% 

3 Rural Link                                 98.0%                                    

97.0% 

Bidder request to amend this clause 

Sl.No. Link category  CAT A Uptime (24X7 

basis)  CAT B Uptime(24X7 basis) 

1  DC DR Link                               99.5%                                   

99.5% 

2 Metro, Urban, Semi  

Urban Area Links                      98.5%                                    

98.0% 

3 Rural Link                                 98.0%                                    

97.0% 

Clause Stands as per RFP 

136.  56 

SLA 

FOR 

NETWO

RK 

The round trip delay of the network at any time 

should not be more than 100 msec (average) 

for Category A & B with 50% link utilization and 

packet drop should be less than 0.1%. 

For Category B we request bank-4G link 

will be Up-to 2048 Kbps. Bandwidth is on 

Best Effort Basis, actual b/w availability 

will depend on utilization level of the 4G 

cell site at that time. 

Clause modified as: 

The round trip delay of the 

network at any time should not 

be more than 75 msec 

(average) for Category A & 150 

msec for category B with 50% 

link utilization and packet drop 
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should be less than 0.1%. 

137.  57 

ACCEP

TANCE 

TESTING 

The Bank will carry out the acceptance tests 

within 15 days of link handover for testing of 

successfully integration of MPLS on Wired/RF & 

4G/5G with Bank’s network as per scope of 

work in Part IV. The Vendor shall assist the Bank 

in all acceptance tests to be carried out by the 

Bank. The provisioned items will be 

deemed accepted only on successful 

acceptance of those products and the vendor 

would need to provision insurance of those 

items till successful acceptance. The Bank at its 

discretion may modify, add or amend the 

acceptance tests which then will have to be 

included by the vendor. The Vendor shall 

arrange for the tests at the relevant sites in the 

presence of the officials of the Bank. The 

Vendor should ensure that the tests will involve 

trouble-free 

operation of the complete system apart from 

physical verification and testing and that there 

shall not be any additional charges payable by 

the Bank for carrying out this acceptance test. 

We request customer to amend this 

clasue and reduce the acceptance tests 

from 15 days to 2-3 days.  

Clause Stands as per RFP 

138.  57 

PAYME

NT 

AGAINS

T 

DELIVER

Y OF 

SLAs 

Bank will pay charges on per site basis 

depending upon the achievement of uptime 

for any type of link. However, Bank issues will be 

exempted from calculating the uptime 

Category A (Backhaul) 

Uptime                          %Payment  

99.90% or more               100% 

>99.70% to <=99.89%      90% 

>99.50% to <=99.70%      80% 

>99.30% to <=99.50%      70% 

>99.00% to <=99.30%      60% 

Bidder request to amend the payment 

terms as per the SLA 

Category A (Backhaul) 

Uptime                          %Payment  

99.50% or more               100% 

>99.00% to <=99.49%      90% 

>98.50% to <=98.99%      80% 

>98.00% to <=98.49%      70% 

>97.00% to <=97.99%      60% 

Less than 97.00%             NIL 

 

Clause Stands as per RFP 
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Less than 99.00%             NIL 

 

Category A (Metro, Urban, Semi Urban Area 

Links) 

Uptime                          %Payment  

99.50% or more               100% 

>99.00% to <=99.49%      90% 

>98.00% to <=98.99%      80% 

>97.00% to <=97.99%      70% 

>95.00% to <=96.99%      60% 

Less than 95.00%             NIL 

 

Category A (Rural Link) 

Uptime                          %Payment  

98.00% or more               100% 

>96.00% to <=97.99%      90% 

>94.00% to <=95.99%      80% 

>92.00% to <=93.99%      70% 

>90.00% to <=91.99%      60% 

Less than 90.00%             NIL 

Category A (Metro, Urban, Semi Urban 

Area Links) 

Uptime                          %Payment  

99.50% or more               100% 

>98.50% to <=99.49%      97% 

>97.00% to <=98.49%      95% 

>95.00% to <=96.99%      93% 

>93.00% to <=94.99%      90% 

Less than 90.00%             80% 

 

Category A (Rural Link) 

Uptime                          %Payment  

98.00% or more               100% 

>95.50% to <=97.99%      97% 

>93.00% to <=95.49%      95% 

>90.00% to <=92.99%      93% 

>87.00% to <=89.99%      90% 

Less than 87.00%            80% 

139.  59 

PAYME

NT 

AGAINS

T 

DELIVER

Y OF 

SLAs 

FAILURE TO PROVIDE ONSITE SUPPORT: In the 

event that the onsite engineer is absent/on 

leave on any bank working days, it's the 

bidder’s duty to arrange for an alternate 

engineer to report for duty until the engineer 

returns back, else penalty of Rs.1000/ - per day 

shall be levied for the period of absence and 

will be deducted from the quarterly charge 

payable to the bidder. 

Wherever such absence extends beyond 10 

consecutive working days the same will get 

treated as a material breach of contract. 

Bidder request reduce the penalty on 

Onsite Support from Rs. 1000/- to Rs 250/- 
Please refer corrigendum 

140.  62 

 

LIQUID

ATED 

Any delay in commissioning/shifting of the link 

beyond the stipulated time period as per the 

clause of – Installation and Commissioning, 

Bidder request to amend LD clause " 

Installation and Commissioning, Bank will 

charge penalty at 0.5 % of the order 

Clause Modified as: 

Any delay in 

commissioning/shifting of the link 
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DAMA

GE 

Bank will charge penalty at 1 % of the order 

value for that link (link by link basis) per week or 

part thereof, subject to a maximum of 10% of 

the order value of that link excluding GST and 

other applicable taxes (if any). The Bank may 

at its discretion also waive or reduce the 

penalty if the reasons for delay are considered 

to be justified. 

After elapsing of stipulated time period 

including 10 Weeks Liquidated damages 

period, if selected bidder fails to implement 

any or all MPLS links in sites, the order for such 

links will be deemed cancelled after imposing 

one-year rental cost of said link as penalty 

amount. Subsequently Bank will place the 

order to any other selected bidder. The 

LD/penalty amount will be deducted from 

payment of other link or from Performance 

Bank Guarantee. 

value for that link (link by link basis) per 

week or part thereof, subject to a 

maximum of 10% of the order value of 

that link excluding GST and other 

applicable taxes (if any)" 

beyond the stipulated time 

period as per the clause of – 

Installation and Commissioning, 

Bank will charge penalty at 1 % 

of the order value for that link 

(link by link basis) per week or 

part thereof, subject to a 

maximum of 10% of the order 

value of that link excluding GST 

and other applicable taxes (if 

any). The Bank may at its 

discretion also waive or reduce 

the penalty if the reasons for 

delay are considered to be 

justified. 

 

After elapsing of stipulated time 

period, if selected bidder fails to 

implement any or all MPLS links in 

sites, the order for such links will 

be deemed cancelled after 

imposing one-year rental cost of 

said link as penalty amount. 

 

Subsequently Bank will place the 

order to any other selected 

bidder. The LD/penalty amount 

will be deducted from payment 

of other link or from Performance 

Bank Guarantee. 

141.  122 

Technic

al 

Compli

ance 

For Category A & B, the connectivity provided 

by the bidder has to be Layer 3 MPLS solution 

on dedicated ports with 1:1 full duplex 

committed information rate with end point as 

Ethernet. The circuit should be available in full 

Dedicated for Category A link. For 

Category B we request bank-4G link will 

be Up-to 2048 Kbps. Bandwidth is on Best 

Effort Basis, actual b/w availability will 

depend on utilization level of the 4G cell 

Clause Stands as per RFP 
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duplex mode with sending and receiving 

available on the same circuit. (For e.g. - On a 2 

Mbps circuit, 2 Mbps sending and 2 Mbps 

receiving should be possible simultaneously). 

site at that time. 

142.  122 

Technic

al 

Compli

ance 

The selected bidder shall provide committed 

bandwidth at each location and make it 

available continuously. Bidder should ensure 

that committed bandwidth subscribed by Bank 

is always available for use. Bank may test the 

load on the links from time to time. In case of 

bandwidth subscribed by the branch is not 

available at any time, the duration of non-

availability of committed bandwidth will be 

treated as downtime of the link. Penalty on 

downtime will be enforced accordingly. 

Dedicated for Category A link. For 

Category B we request bank-4G link will 

be Up-to 2048 Kbps. Bandwidth is on Best 

Effort Basis, actual b/w availability will 

depend on utilization level of the 4G cell 

site at that time. 

Clause Stands as per RFP 

143.  131 

Technic

al 

Compli

ance-

CAT B 

Latency should not be more than 100 ms (End 

to End i.e. Branch router to DC & DR router) for 

a 1500 byte packet size measured for a 

minimum of 1000 packets. Tool should be 

provided to bank for monitoring the same on 

real-time basis at no 

additional cost to the bank. 

Request Bank for 4G MPLS-Observed 

Latency: 150 Ms ~ 600 Ms During Peak 

utilization of respective 4G cell site, the 

latency may be higher than 600ms. 

Please amend the same. 

Clause Modified as: 

Latency should not be more 

than 150 ms (End to End i.e. 

Branch router to DC & DR router) 

for a 1500 byte packet size 

measured for a minimum of 1000 

packets. Tool should be 

provided to bank for monitoring 

the same on real-time basis at 

no additional cost to the bank. 

144.  131 

Technic

al 

Compli

ance-

CAT B 

Minimum band width for 4G/5G as last mile 

should be 2048 Kbps full duplex for branches. 

For Category B we request bank-4G link 

will be Up-to 2048 Kbps. Bandwidth is on 

Best Effort Basis, actual b/w availability 

will depend on utilization level of the 4G 

cell site at that time. 

Clause Stands as per RFP 

145.  133 

Technic

al 

Compli

ance-

CAT B 

Hardware Specifications: 

SIM Slots Single (or dual) based 

4G LTE Modem 1 – Active 

LTE Band FDD- Bands 

1/3/5/7/8/20GSM/EDGE/WCDMA Band 

Request Bank to amend for Currently 

deployed 4G ODU is single SIM with Dual 

APN & 4G bands support only.iii. No 

physical ethernet WAN Port ( LTE sim slot 

will act as a WAN) & one built in Gigabit 

Refer corrigendum 
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DC-HSPA+/HSPA+/HSPA/UMTS: Bands 1/5/8/9 

TD-SCDMA: Bands 34/39 

GSM/GPRS/EDGE: 1800 MHz/900 MHz 

WAN & LAN Interface 

3* GE Configurable 

(WAN+LAN) 

External Antenna > 3dBi to 109dBi 

MiMo / Diversity Yes 

Input voltage (DC) 12V DC 

Max. power <24W 

Operating Temperature -20°C to +60°C 

Other Features IP 67 Rated 

FGI Split bit supported 

LAN interface with Passive PoE. 

146.  133 

Technic

al 

Compli

ance-

CAT B 

Software Specifications: 

Basic functions 

DNS/DDNS, DHCP, ICMP,NAT, PPPoE, PAP, 

CHAP ,Loopback 

interface, Bridge /Static / Dynamic Routing 

Support, MPLS, 

QOS,GRE 

4G/5G function 

4G/5G Band Selection, Dual APN supported , 

APN Manual 

Configuration 

Zero Touch 

Provision 

Pre-Configuration 

Routing Protocol 

Static routing, VRF, Policy Based Routing, 

Interface Routing, 

ECMP Routing, IPv4 dynamic routing protocols: 

RIP v1/v2, 

OSPFv2, BGP v4, IPv6 dynamic routing 

protocols: RIPng, 

OSPFv3, BGP, Bidirectional Forwarding 

Request Bank to amend No Zero touch 

provisioning  v. Link failover – No as this is 

router features not 4G ODU. 

Refer corrigendum 
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Detection (BFD),Dual 

Stack IPv4/v6 supported. 

Link Failover 

(Preferred) 

IP Reachability, Script Based 

Security Functions 

State full filtering, Source and destination NAT, 

Filtering by IP 

address and address range, port and port 

range, IP protocol, 

DSCP etc, Internal connection, routing and 

packet marks, 

Address lists, RAW filtering to bypass 

connection 

tracking.MAC Address Filtering, MAC Binding, 

Radius Support 

VPN Function 

IPSec, IKEv2 support, Tunneling Protocols (Open 

VPN, PPTP, 

PPPoE, L2TP, SSTP), Advanced PPP features 

(MLPPP, BCP), 

Simple tunnels (IPIP, EoIP) IPv4 andIPv6 support. 

VLAN, MPLS 

based VPNs 

Encryption DES,3DES, AES, MD5,SHA,GCM, 

Blowfish, Twofish, Camellia 

Bridge mode In-Path 

Diagnosis Tool 

Ping, Traceroute, Bandwidth Test, Ping Flood, 

Packet Sniffer, 

Traffic Generator, File Fetch, Telnet, SSH, Web 

GUI 

147.  180 

Certific

ate of 

Local 

Certificate from the statutory auditor or cost 

auditor of the company 

Request UCO Bank to kindly consider 

certificate from Statutory auditor/ 

Practicing Chartered Acountant 

Clause stands as per RFP 
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Conten

t 

148.    

PAYME

NT 

AGAINS

T 

DELIVER

Y OF 

SLAs 

Bank will pay charges on per site basis 

depending upon the achievement of uptime 

for any type of link. However, Bank issues will be 

exempted from calculating the uptime 

Category B (Backhaul) 

Uptime                          %Payment  

99.90% or more               100% 

>99.70% to <=99.89%      90% 

>99.50% to <=99.70%      80% 

>99.30% to <=99.50%      70% 

>99.00% to <=99.30%      60% 

Less than 99.00%             NIL 

 

Category B (Metro, Urban, Semi Urban Area 

Links) 

Uptime                          %Payment  

98.00% or more               100% 

>97.00% to <=97.99%      90% 

>96.00% to <=97.00%      80% 

>95.00% to <=96.00%      70% 

>94.00% to <=95.00%      60% 

Less than 94.00%             NIL 

 

Category B (Rural Link) 

Uptime                          %Payment  

97.00% or more               100% 

>96.00% to <=96.99%      90% 

>95.00% to <=96.00%      80% 

>94.00% to <=95.00%      70% 

>93.00% to <=94.00%      60% 

Less than 93.00%             NIL 

Bidder request Bank to please provide 

the best efforts SLA for the 4G/5G last 

mile. Bandwidth is on Best Effort Basis, 

actual b/w availability will depend on 

utilization level of the 4G cell site at that 

time. 

Clause Stands as per RFP 

149.    
Genera

l 
Acceptance criteria 

Acceptance should be provided Site 

wise and should be released within 24-48 
Clause Stands as per RFP 
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hours of delivery and acceptance 

criteria will be ping test from DC/DR to 

remote locations. 

150.    
Genera

l 
SLA calculation 

SLA/downtime calculation will be done 

basis the trouble ticket raised by the 

customer with the bidder central 

helpdesk.  

Please refer to Part IV, Scope of 

Work,  

Clause 4.1.26. 

Hence ideally when link goes 

down, trouble ticket is expected 

to be raised instantly. 

151.    
Genera

l 
SLA Exemption 

NO SLA penalty will be applicable on 

bidder incase the location is down due 

to 

1) Power issue at customer end. 

2) Improper earthing at site. 

3) Equipment damaged due to power 

issue ,water seepage or stolen from the 

location. 

4) Access not available at site for the 

bidder engineer to check the issue. 

5) LC not available  at site. 

6) Any condition which is beyond the 

control of bidder. 

Clarified as SLA Exemption only 

where Force Majeure clause 

applied. 

152.    
Genera

l 
Not Feasible 

In case, any of the location is declared 

as Not Feasible due to any constraint 

which is beyond the control of the bidder 

then bidder have the right of declare the 

location technically not feasible and no 

penalty/LD must be applicable for the 

same and the site will be excluded from 

bidder scope. 

Not admissible 

153.    
Genera

l 
First level troubleshooting 

In case of connectivity down, FLT will be 

done by the customer spoke available at 

site. No downtime will be attribute to 

Service Provider  incase the local person 

is not available at site or on site access is 

It is expected that Bidder will 

deploy FE for troubleshooting at 

the problematic site. 

However in certain cases where 

deployment of FE is not possible 
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not available for the Service Provider  

engineer to check after the FLT. 

immediately, the down time can 

be considered but decision of 

Bank will be final. 

154.   
Genera

l 
First level troubleshooting 

In case of connectivity down, FLT will be 

done by the customer spoke available at 

site. No downtime will be attribute to 

Service Provider  incase the local person 

is not available at site or on site access is 

not available for the Service Provider  

engineer to check after the FLT. 

It is expected that Bidder will 

deploy FE for troubleshooting at 

the problematic site. 

However in certain cases where 

deployment of FE is not possible 

immediately, the down time can 

be considered but decision of 

Bank will be final. 

155.    
Genera

l 
Site readiness 

Customer has to ensure the site readiness 

before Service provider depute engineer 

at site for installation. Delay due to site 

readiness will not be consider under the 

delivery time lines and no penalty or LD 

will be applicable on Service Provider . 

Please refer to 

Part V,  Clause No. 13, 

Liquidated Damages,  

Para 4. 

156.    
Genera

l 
Power and earthing 

 Proper Space, power supply and 

earthing arrangement for the service 

provider  network devices will be 

arranged and maintained by customer. 

Please refer to Part IV , Scope of 

Work, Clause  4.1.69 

157.  21 
Part 2. 

17 (b) 

b. The vendor shall indemnify UCO Bank and 

keep indemnified against any loss or damage 

that UCO Bank may sustain on account of any 

violation of patents, trademark etc. by the 

vendor in respect of the products supplied / 

services offered. 

Request deletion . Not applicable for 

connectivity service contracts. 
Clause Stands as per RFP 

158.  23 
Part 2. 

21 

No Commitment To Accept Lowest or Any Bid 

UCO Bank shall be under no obligation to 

accept the lowest or any other offer received 

in response to this RFP and shall be entitled to 

reject any or all offers including those received 

late or incomplete offers without assigning any 

reason whatsoever. UCO Bank reserves the 

right to make any changes in the terms and 

Request clarity. We hope changes in 

terms and conditions will be applicable 

till submission of tender. Post tender 

submission by bidder, terms & conditions 

changes which will materially affect 

bidder will be subject to approval of 

bidder  

Clause is Self-Explanatory 
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conditions of purchase. UCO Bank will not be 

obliged to meet and have discussions with any 

vendor, and or to listen to any representations. 

159.  23 
Part2. 

23 

23. ACCEPTANCE OF TERMS 

A Recipient will, by responding to Bank RFP, be 

deemed to have accepted the terms as 

stated in the RFP. 

Recipient should have the right to 

respond with reasonable deviations. 
Clause Stands as per RFP 

160.  41 4.1.46 

Bidder has to replace/repair faulty/damaged 

equipment at the bidder’s own cost, 

irrespective of the reason of fault/damage 

within the SLA time limit, during the contract 

period. However, the “force majeure” clauses 

will apply. In any case, the bidder will have to 

arrange for replacement of 

the faulty/defective equipment at the earliest. 

External antennas should have proper lightning 

conductors, wherever necessary. 

Equipment damaged by Bank or its 

employees should be indemnified by 

Bank to the extent to replacement cost 

and incidental charges 

Clause Stands as per RFP 

161.  41 4.1.47 

During the contract period, the Bank reserves 

the right to add/ upgrade/replace/move any 

or all hardware components installed at the 

specified locations. In such eventuality, the 

bidder shall be obliged to carryout necessary 

activities for facilitating such operations (if 

required) as 

advised by the Bank from time to time, at no 

extra cost to the Bank. 

Such upgrade/change will be subject to 

technical and commercial feasibility of 

the Bidder. Any charges towards such 

addition/upgradation/changes should 

be subject to mutual agreement and 

feasibility 

Refer SN 13 

162.  41 4.1.48 

Audit: Bank and/or third party consultants hired 

by Bank should have rights to audit/review the 

whole setup of the bidder catering to Bank’s 

application. The Bidder should provide proper 

access to the documents required by the 

auditors. The Bidder shall at all times whenever 

required 

furnish all information, records, data stored in 

whatsoever form to inspecting auditors of the 

Request deletion or consider changes to 

clause as follows -Any audit right shall be 

restricted to customer which is relevant to 

service offering , like billing details, tariff 

applied and SOA, not any other info 

 

The inspecting official or auditors of Bank 

/regulatory authorities may inspect,  

assess the efficiency of governance 

Audit is always at Bank’s 

discretion. 

The Scope of Audit will be 

limited to the connectivity 

/network architecture 

concerned to UCO Bank only. 

 

Clause Stands as per RFP 
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Bank and extend full cooperation in carrying 

out of such inspection. The bank has reserves 

the right to call for any material 

information/report etc. 

system and process created by Vendor in 

respect of equipment’s installation and 

commissioned  at the Banks premises. The 

selected Vendor (Service Provider) shall 

not be obliged to provide any records, 

data not related to services provided to 

Bank under this RFP/Agreement (internal 

cost break shall not be provided).   

Further books of accounts for the 

purpose of such inspections shall be 

restricted to documents provided by 

Vendor such as  invoices raised against 

the Bank towards the services, payment 

receipts , details regarding services 

credits issued in lieu of SLA penalties  in 

respect of services  rendered to Bank 

under this RFP/Agreement 

               Bidder is subjected to statutory 

audits including CAG Audits.  

163.  42 4.1.61 

Bidders network equipments used in Bank’s 

network are to be upgraded time to time to 

avoid any potential threats in the network with 

no additional cost to the bank, Process for 

performing update should be maintained and 

approved by Bank. 

We understand that Bank's network refers 

to the MPLS network which is to be 

provided as per this RFP. Further, the 

routers used are existing routers 

owned/arranged by bank. Any 

upgradation will have an additional cost 

which shall be mutually agreed. Bidder 

may make necessary changes per 

regulatory requirements from time to time 

Clause is self-explanatory 

 

164.  43 4.1.63 

4.1.63 Security being prime concern, Solution 

should not breach the security of any 

installations of Bank in any way. 

 4.1.64 The bidder should provide all security 

measures for bank’s MPLS VPN network which 

should prevent against all kind of attacks like 

malware 

Bidder will be providing MPLS 

connectivity service as per the terms of 

RFP. Security requirements to the extent 

of provisioning of services by bidder will 

be taken care of.  

Clause 4.1.64 is not applicable and 

beyond the scope as bidder is providing 

Clause stands as per RFP 
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attacks, DDOS, IP spoofing etc. MPLS connectivity service with router in 

customer scope. Request deletion 

165.  43 4.1.65 

In future, bank may carry out design 

modification and/or application addition to 

the bank network, including modification for 

the security policy implementation. 

Accordingly vendor should carry out necessary 

configuration changes in the MPLS network, as 

advised by the bank time to time and no 

additional cost will be borne by the bank in this 

regard. 

Please elaborate on scope of such 

modifications on design and/or 

application addition. Any modification to 

Bank's network shall be subject to 

feasibility and mutual discussion and 

agreement on charges as applicable 

Clause is self-explanatory 

166.  45 4.1.80 

Bidder shall ensure that all supplied hardware, 

software etc. must not be End of Support / End 

of Service and spares/upgrades should be 

available 

for at least 5 years from date of commissioning, 

otherwise proper replacement without any 

cost to bank to be done by bidder. 

Please clarify if bidder's obligation to 

provide operations and maintenance 

should be restricted to 

hardware/equipment supplied by it 

during the subsistence of this agreement.  

Clarified as: 

This is related to the 

equipment’s/devices provided 

by the bidder. 

Clause Stands as per RFP 

167.  45 4.1.83 

In future, if the bidder gets involved in 

Regulatory issues / Licensing issue with any 

Govt/Law enforcing agency/ Regulatory 

authorities, it is the responsibility of Bidder to 

replace / substitute the wire/wireless 

Technology at no additional cost to the Bank 

without compromising SLA and security. 

Any major regulatory/licensing issue 

would affect TSP's ability to perform the 

services to bank as per RFP due to 

reasons attributable to bank as well. 

In such event, replacement or 

substitution of services may not be 

possible. Hence, request for deletion 

Clause stands as per RFP 

168.  46 4.1.90 

4.1.90 Bank, at its discretion, may surrender any 

link at any location at any time by giving the 

bidder a notice period of 30 days. 

Request Deletion. Given that the Bidder 

has to undertake substantial investment 

for provision of the links/services, we 

cannot accept termination for 

convenience. If the bank terminates for 

convenience, we expect bank to pay 

"Exit charge" or early termination charges 

calculated on the basis of unexpired 

tenure of the agreement 

Clause Stands as per RFP 
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169.  47 4.1.94 

Bidder should provide one week minimum 

advance intimation to bank designated team 

for carrying out any maintenance activity in 

bidder’s network. Such activity should not be 

more than 3 hours on single occasion and 

bidder should ensure such activity should be 

carried out during lean business hours 

preferably between 01.00 AM to 04.00AM 

without impacting bank`s business. Two 

activities in a year would be permitted by bank 

with a duration of one hour. Bidder should 

ensure availability of network after the 

completion of maintenance activity for all 

branches 

and offices. After completion of the activity 

bidder has to submit the activity report to bank 

designated team, such reports should state the 

availability of network for bank branches and 

offices. 

Bidder should have access for 

maintenance on a 24/7 basis for any 

emergency maintenance services or else 

it may affect the SLA . Request to 

amend/clarify.Please consider 48 hours 

advance intimation to carry out 

maintenance activity  

Clause Modified as: 

Bidder should provide minimum 

48 hours advance intimation to 

bank designated team for 

carrying out any maintenance 

activity in bidder’s network. Such 

activity should not be more than 

3 hours on single occasion and 

bidder should ensure such 

activity should be carried out 

during lean business hours 

preferably between 01.00 AM to 

04.00AM without impacting 

bank`s business. Two activities in 

a year would be permitted by 

bank with a duration of one 

hour. Bidder should ensure 

availability of network after the 

completion of maintenance 

activity for all branches 

and offices. After completion of 

the activity bidder has to submit 

the activity report to bank 

designated team, such reports 

should state the 

availability of network for bank 

branches and offices. 

170.  49 4.2.13 

In case of shifting of a branch to new location 

where feasibility on wired/RF is not available 

then some alternate arrangement like 4G/5G 

or any other connectivity should be made 

available to that branch by the bidder itself. 

The rates of alternate connectivity shall be 

applicable as per RFP norms. 

However, before providing connectivity over 

Connectivity to new location will depend 

on technical and commercial feasibility 

of the Bidder. 

Please refer SN 209 



 

   

                          RFP REF NO: DIT/BPR & BTD/OA/2805/2020-21 Date: 04/01/2021                                      Page: 45 / 93 

                      

 

other technologies (i.e. apart 

from wired/RF) bidder need to take prior 

approval from Bank. 

171.  57 

5. SLA 

for 

networ

k  

The Bank will have periodical review of the 

availability/performance of links. If the links are 

down continuously for a longer time or non-

fulfilment of various 

parameters in functioning of links, the bank 

may terminate the contract fully or partly, if 

required.  

Please consider as follows - Bank can exit 

from service for a link in case Bidder fails 

to meet committed SLA parameters for 

three (3) successive SLA measurement 

periods due to reasons solely attributable 

to bidder 

Clause Modified as: 

The Bank will have periodical 

review of the 

availability/performance of links. 

If the links are down continuously 

for a longer time or non-

fulfilment of various 

parameters in functioning of 

links, the bank may 

surrender/terminate such links 

and bidder shall be imposed 

with a penalty of 25% of the 

annual link cost. 

172.  57 

7. 

PAYME

NT 

AGAINS

T 

DELIVER

Y OF 

SLAs : 

7. PAYMENT AGAINST DELIVERY OF SLAs : 

Request bank to add the following event 

as exclusion from downtime calculation: 

i. Any act or omission on the part of the 

Customer including but not limited to 

failure to notify the Customer care Desk 

of Bidder 

ii. The failure of Last Mile Access (Fixed 

Line / wireless) obtained from third party 

that is not provided or managed by 

Bidder 

iii. The failure of Customer’s applications, 

equipment, or facilities including any 

third party equipment 

iv. Refusal by Customer to allow testing or 

repair of Service or Service Equipment 

and use by Customer of the Service on 

an impaired basis, including refusal to 

allow access to Customer Premises to the 

Bidder personnel, 

Clause Stands as per RFP 
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v. Customer not providing stable power 

and the other infrastructure required for 

Service Equipment and/or CPE 

vi. Events or occurrences that result in 

“No problem Found” Trouble Tickets 

vii. Trouble Tickets associated with new 

installations or upgrades 

viii. Customer initiated change request in 

the service while the change request is 

under progress. 

ix. Planned repairs, modifications or 

maintenance notified to Customer in 

advance, 

x. Unauthorized changes to Service 

Equipment or CPE made by Customer 

without notifying the Bidder 

xi. Suspension of Service by the Bidder 

xii. Force Majeure Events, 

xiii. Customer scheduled maintenance, 

173.  59 

8. Sub 

contra

cting 

8. SUB-CONTRACTING 

As per scope of this RFP, sub-contracting is not 

permitted. 

Please consider as follows - Bidder shall 

need the right to subcontract for 

installation, commissioning, operations 

and maintenance works. 

Clause Stands as per RFP 

174.  60 

11. 

Single 

point of 

contac

t 

In case of any failure of Hard Disk or any other 

components during the warranty period then 

the Bidder shall replace such components 

immediately. 

As the Bidder shall be providing 

connectivity services and not supply of 

hardware /software this warranty clause 

is not applicable. Hence, request 

deletion. The bidder shall be responsible 

for operation of maintenance of services 

for the entire term of the engagement.  

Clause Stands deleted 

175.  62 

13. 

LIQUID

ATED 

DAMA

GE 

13. LIQUIDATED DAMAGE 

Bidder shall not be liable to pay LD if 

delay is attributable to the Bank or delay 

arises out any event outside the 

reasonable control of the Bidder. Kindly 

clarify. 

Clause is self-explanatory 
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176.  62 

13. 

LIQUID

ATED 

DAMA

GE 

After elapsing of stipulated time period 

including 10 Weeks Liquidated damages 

period, if selected bidder fails to implement 

any or all MPLS links in sites, the order for such 

links will be deemed cancelled after imposing 

one-year rental cost of said link as penalty 

amount. 

Please consider penalty post stipulated 

time period post 10 weeks LD period to 1 

month rental of affected link  

Refer SN 140 

177.  62 

13. 

LIQUID

ATED 

DAMA

GE 

The LD/penalty amount will be deducted from 

payment of other link or from Performance 

Bank Guarantee. 

Please consider deduction on LD from 

PBG and not from running links 
Clause Stands as per RFP 

178.  64 

15. 

Price 

validity 

15. PRICE VALIDITY 

The selected bidder will be required to keep 

the price valid till the contract ends. 

There shall be no increase in price for any 

reason whatsoever during the contract period. 

Kindly clarify if any increase in taxes will 

be paid extra as applicable. Please note 

that Prices shall be subject to statutory 

taxes etc. 

Clarified as: Taxes shall be paid 

as per actuals. 

179.  65 

18. 

Contra

ct 

Period 

The performance of the vendor shall be 

reviewed Quarterly, if not found satisfactory, 

Bank may terminate the contract at its sole 

discretion by giving three months’ notice 

without assigning any reasons. However, bank 

shall pay valid payment for the services 

rendered till the date of termination. 

Please consider as follows - In the event 

of any breach or performance issue 

request Bank to provide 90 days notice 

period to the Bidder to rectify the 

breach/default. In the event the Bidder 

fails to do so within the cure period, Bank 

can terminate the respective link. Kindly 

clarify 

Clause Stands as per RFP 

180.  66 

20. 

CONFID

ENTIALIT

Y AND 

SECREC

Y 

20. CONFIDENTIALITY AND SECRECY 
Request to clarify if Confidentiality 

obligation can be mutual. 
Clause Stands as per RFP 

181.  68 

21. 

Delay 

in 

Bidder's 

c. A delay by the Successful Bidder in the 

performance of its Contract 

obligations shall render the Successful Bidder 

liable to any or all the 

Please clarify if this will be invoked if Limit 

for imposition of LD is exhausted.  
Clause is self-explanatory 
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perform

ance 

following sanctions: 

· Forfeiture of Its Performance Bank Guarantees 

(PBG). 

· Termination of the Contract for default. 

182.  69 

22. 

Compli

ance 

with 

laws 

However the indemnity would cover damages, 

loss or liabilities suffered by the Bank arising out 

of claims made by its customers and/or 

regulatory authorities and/or any third party. 

Bidder shall not be made responsible for 

claims made by customer's regulatory 

authorities and third parties. It should be 

restricted to any direct damages suffered 

by banks only. Hence, we request to 

modify the clause accordingly 

Clause Stands as per RFP 

183.  70 

25. 

Order 

cancell

ation 

Order Cancellation - If the bidder does not 

perform satisfactorily or delays execution of 

order, UCO  Bank reserves the right to get the 

balance order executed by another party of its 

choice by giving 30 days’ notice for the same. 

In this event the bidder is bound to make good 

with the capping of 125% of the original 

quoted cost for such deliverable as per 

commercial bid, which UCO Bank may have to 

incur in executing the balance order. This 

clause is applicable, if for any reason, the 

order is cancelled. 

Please note that Risk purchase clause is 

not agreeable. Hence, we request to 

delete the same  

Also request In the event of any  default 

of the Bidder  request customer to 

provide bidder 90 days cure period to 

rectify a breach. If the Bidder fails to 

rectify the breach within the cure period, 

Bank may terminate. 

Clause Stands as per RFP 

184.  71 

26. 

Indemn

ity  

Indemnity 

The indemnity provision is very broad and 

cannot be accepted. Request customer 

to limit the indemnity to below events: 

i) any death or injury caused by 

negligent act or omission of the bidder; 

ii) any damage to tangible property 

caused by the negligent act or omission 

of the bidder; 

iii) any material breach of applicable law 

by Bidder; 

iv) any third party IPR breach knowingly 

caused by the bidder within the territory 

of India. 

Clause Stands as per RFP 
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v) breach of confidentiality 

185.  73 

26. 

Indemn

ity  

Under no circumstances bank shall be liable to 

the selected Bidder for direct, indirect, 

incidental, consequential, special or exemplary 

damages arising from termination of this 

Agreement, even if UCO Bank has been 

advised of the possibility of such damages, 

such as, but not limited to, loss of revenue or 

anticipated profits or lost business. 

Please note that  disclaiming of liability 

for "direct" damages is not acceptable. 

Request removal of the word "Direct" 

from this clause. 

Remedies available under law should be 

open for both parties. Request to modify 

theclause accordingly 

Clause Stands as per RFP 

186.  73 

26. 

Indemn

ity  

Subject to any law to the contrary, and to the 

maximum extent permitted by 

law Bank shall not be liable to vendor for any 

consequential/ incidental, or 

indirect damages arising out of this agreement. 

We request clause to be mutual 

Neither Party shall be liable for any 

indirect, incidental, consequential or 

exemplary damages.  

Clause Stands as per RFP 

187.  73 

26. 

Indemn

ity  

Indemnity would be limited to court; tribunal or 

arbitrator awarded damages 

and shall exclude indirect, consequential and 

incidental damages. However 

indemnity would cover damages, loss or 

liabilities suffered by the Bank arising out of 

claims made by its customers and/or 

regulatory authorities. 

Please delete the portion covering 

indemnity arising out of claims made by 

customer and/or regulatory authorities as 

these claims are not within control of 

successful bidder 

Clause Stands as per RFP 

188.  73 

26. 

Indemn

ity  

The vendor shall not indemnify the Bank for 

i. Any loss of profits, revenue, contracts, or 

anticipated savings or 

ii. Any consequential or indirect loss or damage 

however caused, provided 

that the claims against customers, users and 

service providers of the Bank 

would be considered as a “direct” claim. 

We suggest that claims against 

customers users and service providers of 

bank should not be treated as direct 

claims . Should be governed and to the 

extent permitted by applicable laws 

Clause Stands as per RFP 

189.  77 

34. 

Termina

tion for 

conven

 Termination for Convenience 

The Bank, by written notice sent to the vendor, 

may terminate the Contract, in 

whole or in part, at any time for its 

Request Deletion. As the bidder has to 

undertake substantial investment for the 

provision of the services, we cannot 

accept termination for convenience. In 

Clause Stands as per RFP 
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ience convenience. The notice of termination shall 

specify that termination is for the Bank’s 

convenience, the extent to which 

performance of work under the Contract is 

terminated and the date upon which 

such termination becomes effective. 

the event the Bank terminates for 

convenience, exit charges shall be 

applicable. 

190.  77 

37. 

Conseq

uence 

of 

termina

tion 

32. Consequences of Termination 

In the event of termination of the Contract due 

to any cause whatsoever, (whether 

consequent to the stipulated term of the 

Contract or otherwise), UCO Bank shall be 

entitled to impose any such obligations and 

conditions and issue any clarifications as may 

be necessary to ensure an efficient transition 

and effective business continuity of the 

Service(s) which the Vendor shall be obliged to 

comply with and take all available steps to 

minimize loss resulting from that 

termination/breach, and further allow the next 

successor Vendor to take over the obligations 

of the erstwhile Vendor in relation to the 

execution / continued execution of the scope 

of the Contract. 

Parties will mutually agree to an efficient 

transition plan. Request to confirm 
Clause Stands as per RFP 

191.  81 

42. 

Limitati

on of 

liability 

(ii) 

Service Provider will ensure Bank's data 

confidentiality and shall be responsible for 

liability arising in case of breach of any kind of 

security and/or leakage of confidential 

customer/Bank's related information to the 

extent of loss cause. 

Request deletion. Service Provider shall 

have no access to Bank's data or bank's 

customer details  

Clause Stands as per RFP 

192.  81 

4242. 

Limitati

on of 

liability 

(iii)(d) 

iii. The limitations set forth in point no. 1 shall not 

apply with respect to: 

. 

. 

(d)Regulatory or statutory fines imposed by the 

Government or Regulatory agency or non-

In Point (d) govt or regulatory agency 

should be restricted to ''DoT''. ie as 

applicable to telecom sector - as the 

connectivity is regulated by telecom 

regulators only. Bidder is not  doing 

anything related to Banking business. 

Clause Stands as per RFP 
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compliance of statutory or regulatory 

guidelines applicable to the project. 

193.  96 
Annexu

re F  

We have not been blacklisted by any 

Nationalized Bank/RBI/IBA or any other 

Government agency/ICAI. No legal action is 

pending against us for any cause in any legal 

jurisdiction. 

Request the following modification: 

We have not been blacklisted by any 

Nationalized Bank/RBI/IBA or any other 

Government agency/ICAI. No legal 

action is pending against us for any 

cause in any legal jurisdiction, that may 

have any material adverse affect on the 

provision of services by the Bidder under 

this contract. 

Clause Stands as per RFP 

194.  97 
Annexu

re G 

We do also hereby irrevocably and 

unconditionally agree and undertake to save 

and keep the Bank, including its respective 

directors, officers, and employees and keep 

them harmless from and against any claim, 

demand, losses, liabilities or expenses of any 

nature and kind whatsoever and any damage 

caused from and against all suits and other 

actions that may be instituted taken or 

preferred against the Bank by whomsoever 

and all losses, damages, costs, charges and 

expenses arising out of non-compliance with or 

non-adherence to any statutory/regulatory 

requirements and/or any other law for the time 

being in force. 

Pleas note that - This undertaking is very 

broad and cannot be accepted. Bidder 

shall only be liable to indemnify the bank 

for any material breach of applicable 

law by us as the service provider that 

causes as damage or cost to the Bank. 

Clause Stands as per RFP 

195.  127 
Anneux

ure Q62 

62. 

Security being prime concern, Solution should 

not breach the security of any 

installations of Bank in any way. 

Bidder will be providing MPLS 

connectivity service as per the terms of 

RFP. Security requirements to the extent 

of provisioning of services by bidder will 

be taken care of.  

Clause 4.1.64 is not applicable and 

beyond the scope as bidder is providing 

MPLS connectivity service with router in 

customer scope. Request deletion 

Clause Stands as per RFP 
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196.  128 79 

Bidder shall ensure that all supplied hardware, 

software etc. must not be End of 

Support / End of Service and spares/upgrades 

should be available for at least 5 

years from date of commissioning, otherwise 

proper replacement without any cost 

to bank to be done by bidder 

Please clarify if bidder's obligation to 

provide operations and maintenance 

should be restricted to 

hardware/equipment supplied by it 

during the subsistence of this agreement.  

Refer SN 166 

197.  129 82 

In future, if the bidder gets involved in 

Regulatory issues / Licensing issue with any 

Govt/Law enforcing agency/ Regulatory 

authorities, it is the responsibility of Bidder to 

replace / substitute the wire/wireless 

Technology at no additional cost to the Bank 

without compromising SLA and security. 

Any major regulatory/licensing issue 

would affect TSP's ability to perform the 

services to bank as per RFP due to 

reasons attributable to bank as well. 

In such event, replacement or 

substitution of services may not be 

possible. Hence, request for deletion 

Clause Stands as per RFP 

198.  144 
Annexu

re U 

One of the conditions of the aforesaid 

Agreement is that the Obligor is required to 

furnish an indemnity in favour of UCO BANK 

indemnifying the latter against any claims, 

losses, costs, actions, suits, damages and / or 

otherwise arising due to or on account of 

Obligor’s violations of any trademarks, patents, 

copyrights 

and licenses, the applicable laws, regulations, 

guidelines during the Supply / Services to UCO 

BANK as also for breach committed by the 

Obligor on account of misconduct, omission 

and negligence by the Obligor. 

Request the following modification: 

One of the conditions of the aforesaid 

Agreement is that the Obligor is required 

to furnish an indemnity in favor of UCO 

BANK indemnifying the latter against any 

claims, losses, costs, actions, suits, 

damages and / or otherwise arising due 

to or on account of Obligor‟s violations of 

any trademarks, patents, copyrights and 

licenses within India, the applicable laws, 

regulations, guidelines during the Supply / 

Services to UCO BANK as also for breach 

committed by the Obligor on account of 

Wilful misconduct, omission and gross 

negligence by the Obligor. 

Clause Stands as per RFP 

199.  144 
Annexu

re U 

the Obligor shall, at all times hereinafter, save 

and keep harmless and 

indemnified UCO BANK, including its respective 

directors, officers, and 

employees and keep them indemnified from 

and against any claim, demand, 

The indemnity provision is very broad and 

cannot be accepted. Request customer 

to limit the indemnity to below events: 

i) any death or injury caused by 

negligent act or omission of the bidder; 

ii) any damage to tangible property 

Clause Stands as per RFP 
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losses, liabilities or expenses of any nature and 

kind whatsoever and by 

whomsoever made in respect of the said 

contract and any damage caused 

from and against all suits and other actions that 

may be instituted taken or 

preferred against UCO BANK by whomsoever 

and all losses, damages, costs, 

charges and expenses that UCO BANK may 

incur by reason of any claim made 

by any claimant for any reason whatsoever or 

by anybody claiming under them 

or otherwise for any losses, damages or claims 

arising out of all kinds of 

accidents, destruction, deliberate or otherwise, 

direct or indirect, from those 

arising out of violation of applicable laws, 

regulations, guidelines and also from 

the environmental damages, if any, which may 

occur during the contract 

period. 

caused by the negligent act or omission 

of the bidder; 

iii) any material breach of applicable law 

by Bidder; 

iv) any third party IPR breach knowingly 

caused by the bidder within the territory 

of India. 

v) breach of confidentiality. 

Request deletion of the word "indirect". 

200.  145 
Annexu

re U 

(3) The Obligor further agrees to provide 

complete documentation of MPLS Link on 

Wired/RF AND 4G/5G (Single SIM 

Based)/Equipments/accessories/and other 

software, they are having. The Obligor shall 

also indemnify and keep 

indemnified UCO BANK against any 

levies/penalties/claims/demands, litigations, 

suits, actions, judgments, in this regard. 

Indemnity requirement not clear. Request 

deletion. Bidder agrees to indemnify if 

any services  breaches applicable laws. 

Clause Stands as per RFP 

201.  116 

Annexu

re O - 

Eligibilit

y 

The bidder for Category B type of link should 

have deployed proposed MPLS link on 4G/5G 

media in at least 200 branches/offices as last 

mile in 

Public / Private Sector Bank /Financial 

Please consider proof of successful 4G 

last Mile with Internet/VPN services 

demonstration in large organization as 

credential to participate in Category B 

Clause Stands as per RFP 
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Institutions/ Government Organization 

202.      Additional 
Please allow RF feasibility for Category B 

sites 
Query Not admissible 

203.  34 4.1.7 

For Category A & B - link provided by bidder 

should be fully isolated from 

Internet traffic even if running on the same 

core/backbone. It is desired 

that same PE Router does not run both 

customer VPN traffic and Internet 

traffic. The VPN network offered to the Bank 

should not carry any internet 

routes. The bidder has to provide network 

topology showing how internet 

traffic is segregated from proposed MPLS 

cloud. 

Kindly amend this to logical seperation of 

MPLS and Internet Traffic at PE Router . 
Clause Stands as per RFP 

204.  34 4.1.13 

The backhaul link to be terminated at Bank’s 

data center at Bangalore & 

Disaster Recovery Center at Kolkata should be 

of Optical Fiber media only 

with self-healing ring based architecture. The 

last mile should be coming via two different 

physical paths. A diagram showing path 

redundancy at our data center should be 

submitted with technical bid. Any cross-

connect 

charges, if required to terminate the link at our 

Bangalore & Kolkata Data 

center, will be borne by the selected bidder. 

kindly change this to cross connect 

availability & charges  at DC DR will be 

under bank scope. 

Clause modified as: 

The backhaul link to be 

terminated at Bank’s data 

center at Bangalore & 

Disaster Recovery Center at 

Kolkata should be of Optical 

Fiber media only 

with self-healing ring based 

architecture. The last mile should 

be coming via two different 

physical paths. A diagram 

showing path redundancy at 

our data center should be 

submitted with technical bid. 

Any cross-connect 

charges, if required to terminate 

the link at our Bangalore & 

Kolkata Data 

center, will be borne by the 
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Bank. 

205.  35 4.1.17 

The bidder is required to specify if bursting is 

available as a supported 

service. If so, bidder may define the process 

and specify the lead- times for 

requesting bursts. The bidder may also confirm 

the flexibility to dynamically 

allocate bandwidth to the Bank on demand 

either on a permanent or 

temporary basis. 

Bidder Network is build to scale upto 

desired Bandwidth level however 

burstability cant be offered on Required 

basis ,hence request deletion of this 

clause. 

Clause Stands as per RFP 

206.  37 4.1.27 

The bidder shall build and provide to the Bank 

and Bank’s Network 

Integrator access to an online monitoring 

portal where link status such as link up or down, 

down since, reason for down, expected time 

for resolution 

(ETR), last mile bidder, circuit ID, incident 

number etc. shall be available in a 

graphical format. The portal should also 

provide downloadable SLA reports 

for each month for the entire duration of the 

contract. It should also have 

the capability of generating reports in different 

formats (including PDF) as 

required by the Bank. The portal shall also 

display up-to-date contact 

details of the helpdesk and single point of 

contact (name, designation, 

telephone numbers, Email ID) as well as the 

escalation matrix. This 

information shall be used by the Bank/NI to 

seek support, log complaints 

etc. This portal should be made available 

within 30 days from the date of 

Link will be managed through NOC and 

bidder will provide self care portal from 

where you can raise and manage ticket . 

Bidder will not provide Online monitoring 

portal 

Clause Stands as per RFP 
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issuance of PO/LoI. 

207.  41 4.1.46 

Bidder has to replace/repair faulty/damaged 

equipment at the bidder’s own cost, 

irrespective of the reason of fault/damage 

within the SLA time 

limit, during the contract period. However, the 

“force majeure” clauses 

will apply. In any case, the bidder will have to 

arrange for replacement of 

the faulty/defective equipment at the earliest. 

External antennas should 

have proper lightning conductors, wherever 

necessary. 

Bidder will be responsible for the 

equipment which is supplied in this bid by 

bidder .Router will not be part of this 

scope 

Clause Stands as per RFP 

208.  45 4.1.82 

Dedicated IP addressing scheme for WAN link 

will be provided by the 

Bank. Required connections to terminating the 

link on Router/Switch 

(provided by the Bank) should be done by 

bidder. After installation of 

network equipment at branches bidder has to 

ensure that banks 

application are working properly. 

Since Router and switch is part of bank 

scope so any configuration changes will 

be taken by bank only 

 Clause Stands as per RFP 

209.  49 4.2.13 

 In case of shifting of a branch to new location 

where feasibility on wired/RF 

is not available then some alternate 

arrangement like 4G/5G or any other 

connectivity should be made available to that 

branch by the bidder itself. 

The rates of alternate connectivity shall be 

applicable as per RFP norms. 

However, before providing connectivity over 

other technologies (i.e. apart 

from wired/RF) bidder need to take prior 

approval from Bank. 

what if bidder is bidding only for 

Category A ,then in that case if feasibility 

is not available on wired /RF then bidder 

will not be penalised in any condition. 

 

Also This will be subject to feasibility of 

new location. 

Clause Modified as: 

In case of shifting of a branch to 

new location where feasibility on 

wired/RF is not available then 

some alternate arrangement like 

4G/5G or any other connectivity 

should be made available to 

that branch by the bidder itself. 

The rates (L1) of alternate 

connectivity shall be applicable 

as per RFP norms. Otherwise, link 

shall be terminated by Bank. 
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However, before providing 

connectivity over other 

technologies (i.e. apart 

from wired/RF) bidder need to 

take prior approval from Bank. 

210.  49 4.3.2 

Minimum band width for 4G/5G as last mile 

should be 2048 Kbps full duplex 

for branches. 

Since its is based on mobility network so 

BW will be on best effort basis and it will 

asymetric bw 

Clause Stands as per RFP 

211.  49 4.3.3  

MPLS link on 4G/5G should be configured in 

active–active or active-passive mode with 

auto failover mechanism with the existing 

BSNL/MTNL/Sify/Bidder/Airtel/Other MPLS link at 

branches/offices 

Router is part of bank scope so 

configuration of fallback or active active 

or active passive will be under bank 

scope 

Clause Modified as: 

MPLS link on 4G/5G should be 

configured in active mode with 

auto failover mechanism with 

the existing BSNL/MTNL 

/Sify/Bidder/Airtel/Other MPLS 

link at branches/offices 

212.  51 4.3.7 Hardware specification of 4G device 
Requesting bank to kindly amend this to 

below. 
Please refer corrigendum 

213.      SIM Slots  Single Slot Please refer corrigendum 

214.      4G LTE Modem (for dual)  Single SIM Please refer corrigendum 

215.    LTE Band  TDD – B40 only Please refer corrigendum 

216.    GSM/EDGE/WCDMA Band  Not Applicable Please refer corrigendum 

217.    

WAN & LAN Interface  

1 GE Please refer corrigendum 

218.    WAN + LAN  Please refer corrigendum 

219.    
External Antenna  

 

~13dBi Panel Antenna 

 
Please refer corrigendum 
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220.    

MiMo / Diversity  

2 X 2 MIMO Please refer corrigendum 

221.    1T2R Please refer corrigendum 

222.    

Input voltage (DC)  

PoE Please refer corrigendum 

223.    230 V AC to 802.3 at/af Adaptor Please refer corrigendum 

224.    Max. power  <24W Please refer corrigendum 

225.    Operating Temperature  -15°C to 75°C Please refer corrigendum 

226.    Other Features  IP65 Please refer corrigendum 

227.  51 4.3.38 SOFTWARE SPECIFICATIONS: 
Requesting bank to kindly amend this to 

below. 
Please refer corrigendum 

228.    Basic functions  

DNS, DHCP, ICMP, NAT, Loopback 

interface, Bridge /Static / Dynamic 

Routing Support, MPLS, QOS,GRE  

Please refer corrigendum 

229.    4G/5G function  
Single APN supported, APN Manual 

Configuration  
Please refer corrigendum 

230.    Zero Touch Provision  Pre-Configuration  Please refer corrigendum 

231.    Routing Protocol  

VRF, Policy Based Routing, Interface 

Routing, ECMP Routing, IPv4 dynamic 

routing protocols: RIP v1/v2, OSPFv2, BGP 

v4, IPv6 dynamic routing protocols: RIPng, 

OSPFv3, BGP, Bidirectional Forwarding 

Detection (BFD),Dual Stack IPv4/v6 

supported.  

Please refer corrigendum 

232.    Link Failover (Preferred)  Need more info Please refer corrigendum 
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233.    Security Functions  

Source and destination NAT, Filtering by 

IP address and address range, port and 

port range, IP protocol, Address lists, MAC 

Address Filtering (Via ACS) 

Please refer corrigendum 

234.    VPN Function  

IKEv2 support, Tunneling Protocols (Open 

VPN, PPTP,L2TP, SSTP), Advanced PPP 

features (MLPPP, BCP), Simple tunnels 

(IPIP, EoIP) IPv4 (Data traffic) and IPv6 

(Device Managment)support. VLAN, 

MPLS based VPNs  

Please refer corrigendum 

235.    Encryption  DES,3DES, AES, MD5,SHA  Please refer corrigendum 

236.    Bridge mode  In-Path  Please refer corrigendum 

237.    Diagnosis Tool  Web GUI  Please refer corrigendum 

238.  34 4.1.11 

All the POPs from where the bandwidth is 

provided to Bank should have 

redundancy of equipments, links, power, 

backhaul connectivity etc. Bidder 

should submit an undertaking for the same. 

Do we need to provide dual Handoff at 

all the sites as the requirement is device 

redundnacy. Pls confirm 

Clause is self-explanatory 

239.  34 4.1.14 

The bandwidth of backhaul link is factored as 

20 Mbps and bidder to quote 

the cost of the same in commercial bid. Bank 

shall place order for 

backhaul in tranche of 20 Mbps as per the 

requirement. For existing vendor, 

existing Backhaul Links to be utilized which may 

be upgraded as per 

requirement at mutually agreed terms. Bidder 

shall ensure to upgrade the 

bandwidth of DC and DR backhaul links to 

minimum 2 times of bandwidth 

(i.e. 2 times of (Total links X 2 Mbps)) during the 

Does bidder need to provide two 

handoff at the DC & DR location to 

provide device level redundancy. Along 

with the required BW. Pls cofnirm 

Clause is self-explanatory 
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contract period at any point 

of time. Necessary network devices such as 

Router/Mux/Rack along with 

necessary cabling and Battery Backup as per 

Industry Standard to be 

provided by Bidder without any additional 

cost. 

240.  35 4.1.18 

A separate VPN is to be created only for Bank 

network and in no way the 

VPN should be shared with other customers 

sharing the MPLS backbone. 

Bank MPLS Network must be accessible to Bank 

nodes only. Bank has 

implemented IPSEC VPN in its existing network. 

Bank will also run IPSEC VPN 

on this MPLS link and there should not be any 

dependency from bidder/ 

bidder on this implementation while integrating 

their MPLS network. Further there should not be 

any dependency on the bidder if Bank 

decides to 

implement other VPN variants like GETVPN, 

DMVPN or any other such 

technology. 

In this case if the IPSEC and other VPN 

tunnels would be created from the bank 

router. If yes than bidder network 

dependency wont be there.. 

Clause is self-explanatory 

 

241.  40 4.1.39 

The Routers will be provided by the Bank in 

Bank’s Premises. Bidder 

should terminate link in Bank existing router 

Ethernet interface. 

Bidder would deploy an L2 Device and 

provide ethernet handoff towards the 

Bank CPE, so all routing decesions would 

be made by Bank CPE, and Bidder would 

transperently support all kind of traffic 

Clause is self-explanatory 

242.  41 4.1.50 

The bidder shall ensure multicast support in 

their MPLS network 

(regardless of the multicast types such as 

dense mode, sparse mode etc.) 

at no additional cost to the Bank. 

Bidder Support IGMPv3 Multicast traffic 

on Customer VRF. IF needed we can to 

enable Multicast as per requirement, so 

pls cofirm during delivery.. 

Clause is self-explanatory 
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243.  42 4.1.54 

Bidder’s network should support dynamic 

routing protocols like Open 

Shortest Path First (OSPF), Border Gateway 

Protocol (BGP) etc. 

Bidder support BGP between Customer 

CPE & Bidder PE. 
Clause is self-explanatory 

244.  49 4.3.3 

MPLS link on 4G/5G should be configured in 

active–active or active-passive 

mode with auto failover mechanism with the 

existing 

BSNL/MTNL/Sify/Bidder/Airtel/Other MPLS link at 

branches/offices. 

Bidder would provide transperent link 

and would support in configuring active–

active or active-passive mode but auto 

failover mechanism config has to be 

done in the Bank CPE. Bidder would 

support from SP prespective.. 

Clause is self explanatory 

245.  121 11 

All the POPs from where the bandwidth is 

provided to Bank should have 

redundancy of equipments, links, power, 

backhaul connectivity etc. Bidder should 

submit an undertaking for the same. 

PLs confirm if Bidder needs to provide 

redundant ethernet handoff at branch 

site also. 

Clause is self-explanatory 

246.  25 

30. 

Submiss

ion of 

offer - 

Three 

Bid 

system 

The bids (along with soft copy) shall be 

dropped/submitted at UCO Bank’s 

address given in Bid Control Sheet Table, on or 

before the date specified therein. 

Please clarify whether soft-copy - means 

bid submission to be written on CD. 

What is meant by soft-copy along with 

hard copy submission 

Clause is self-explanatory 

247.  64 

16. 

PAYME

NT 

TERMS 

a. The initial period will be for 3 years. However 

same will be further extended based on 

performance on mutually agreed price and 

terms. 

b. The selected bidder have to claim the link 

charges quarterly in arrears on per-link for all 

types of links based on the achievement of 

SLAs defined in the document. The selected 

bidder should submit the link-wise uptime 

achieved to enable the Bank to pay quarterly 

charges. 

f. The selected bidder should provide 

consolidated state wise invoices for each 

We understand payment terms are 

quarterly in arrears and site-wise. 

Commencement of payment is on 

successful delivery of Hub and spoke 

location and payment on quarterly 

arrears term for all working links 

Clause is self-explanatory 
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commissioned sites (in that particular State). i.e. 

One single invoice should be generated for 

each State irrespective of the number of links 

Bank is having in that particular State. 

248.  33 4.1.2 

Bidders shall have to submit proposed MPLS link 

feasibility report for category A & B link for all 

branches separately. Desktop feasibility will not 

be accepted. 

Please allow desktop feasibility for links of 

Category A and B as L2 feasibility will 

take significant resources and time  

Refer Corrigendum 

249.  33 4.1.4 

Any deviation with respect to feasibility report 

submitted such as wired to wireless, increase in 

pole height, declared as feasible, etc. but later 

during the implementation of the project found 

to be non-feasible, will not be accepted. The 

selected bidder shall be penalized for the 

deviation. 

Please allow desktop feasibility for links of 

Category A and B as L2 feasibility will 

take significant resources and time.  

Please consider penalty only in case of 

declared as feasible and later found 

non-feasible. Any other changes like 

wired to wireless, wireless to wired, 

increase in pole height, etc. to not be 

penalized 

Clause Modified as: 

Any deviation with respect to 

feasibility report submitted 

during the bid submission, 

declared as feasible, but later 

during the implementation of 

the project found to be non-

feasible, will not be accepted. 

The selected bidder shall be 

penalized for the deviation. 

250.  53 
Part V -

III 

In case L1 bidder is not in a position to deliver 

ordered feasible link as per the feasibility report 

submitted at the time of bid submission at the 

specified locations on wired or on stable 

wireless RF as last mile, site(s) will be offered to 

L2. Bank will impose the penalty equal to 100% 

of annual rental for each such location on L1. 

Please cap penalty in such a scenario to 

1 month rental for affected link 
Clause Stands as per RFP 

251.  53 
Part V -

IV 

In case L2 bidder is not in a position to deliver 

ordered feasible link as per the feasibility report 

submitted at the time of bid submission at the 

specified locations on wired or on stable 

wireless RF as last mile, site(s) will be offered to 

L1. Bank will impose the penalty equal to 100% 

of annual rental for each such location on L2. 

Further, Cancelling and shifting of order from L2 

to L1 under such condition will not be 

considered under the distribution of order in 

Please cap penalty in such a scenario to 

1 month rental for affected link 
Clause Stands as per RFP 
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60:40. And feasibility of offered site should be 

submitted to Bank within 10 working days, 

otherwise, Bank may cancel the offer 

252.      Additional 

Please confirm if bidder can participate 

in any one of the 2 categories - Category 

A and Category B. 

Please confirm if eligibility, technical and 

commercial bid submission and 

evaluation will be separate for Category 

A and B  

Accordingly, please confirm the EMD 

amounts, whether unchanged at 30 lacs 

if Bidder decides to participate in one 

category, either A or B 

Please also provide us with the final 

formats for full bid submission in case 

Bidder decides to opt for one Category 

to participate 

Please refer corrigendum 

253.  131 

Technic

al 

specific

ation 

Pole/Tower removal, in case of shifting of 

branch or termination of link has to be done by 

Bidder without any additional cost to the Bank. 

In case of Pole/Tower fell down due to natural 

calamity, removal and reinstallation 

of Pole/Tower has to be done by Bidder 

without any additional cost to the Bank 

Please consider appropriate charges for 

pole/tower height removal due to issues 

attributable to bidder 

Refer Force majeure clause 

254.        
Please extend tender submission timelines 

to 15th Feb 21 
Please refer corrigendum 

255.  48 4.2.8 

In case of Pole/Tower fell down due to natural 

calamity, removal and 

reinstallation of Pole/Tower has to be done by 

Bidder without any 

additional cost to the Bank. 

Please consider appropriate charges for 

pole/tower height removal due to issues 

attributable to bidder 

Refer Force majeure clause  

256.        

Please provide lat/long for all sites of 

Category A and Category B for aiding 

feasibility working 

Available information has been 

given in the RFP. 
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257.  43 4.1.70 

Any damage to the network devices/spares 

involved in establishing the link, arising out of 

electrical/lighting/voltage/Earthing issues 

needs to be 

replaced by the bidder free of cost. 

Please consider replacement to network 

devices/spares due to reasons 

attributable to bidder 

Refer SN 128 

258.  
57 & 

58 

7. 

PAYME

NT 

AGAINS

T 

DELIVER

Y OF 

SLAs : 

Bank will pay charges on per site basis 

depending upon the achievement of 

uptime for any type of link. However, Bank 

issues will be exempted from calculating the 

uptime. 

Category – A 

Category - B 

Please consider SLA uptime and 

penalties as below  

Category A - 99.9% at DC/DR sites and 

99.5% (Fiber)/98.5% (RF) for branch sites. 

Penalty capped at 10% of annual order 

value 

Category B - SLA to be on best effort 

basis 

Clause Stands as per RFP 

259.  43 4.1.70 

Any damage to the network devices/spares 

involved in establishing the 

link, arising out of 

electrical/lighting/voltage/Earthing issues 

needs to be 

replaced by the bidder free of cost. 

Please consider replacement to network 

devices/spares due to reasons 

attributable to bidder 

Refer SN 128 

260.  56 

2. 

Installati

on and 

Commi

ssioning 

In short, the entire project shall be 

implemented as per the table given below 

from the date of LOI (Letter of Intent). 

Ordered Link of any Category Installation & 

Commissioning 

Period 

Between 50 to 300 - Within 4 Weeks 

Between 301 to 600 - Within 8 Weeks 

More than 600 - Within 12 Weeks 

Please consider as below - In short, the 

entire project shall be implemented as 

per the table given below from the date 

of PO (Purchase Order). 

Ordered Link of any Category Installation 

& Commissioning 

Period 

Between 50 to 300 - Within 8 Weeks 

Between 301 to 600 - Within 12 Weeks 

More than 600 - Within 16 Weeks 

Refer SN 3 

261.  128 

Annexu

re Q -

Pt. 78  

All clearances, wherever required, in respect of 

the mast/pole/antenna from Landlord, any 

government/local/statutory bodies etc. like 

municipal corporations, airport authorities are 

the responsibilities of the Bank. However bank 

may seek involvement of bidder for obtaining 

Please note that clearances/permissions 

for mast/pole/antenna from Landlord will 

be in scope of Bank only. Please do not 

penalize Bidder for delay/issue in delivery 

due to landlord permission issues 

Clause is self-explanatory 
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such clearance / permission 

262.  14 

3. 

Eligibilit

y 

Criteria 

The bidder for Category A link should have 

MPLS link feasibility in minimum of 50% of total 

sites as mentioned in Annexure V 

Please consider as below - The bidder for 

Category A link should have MPLS link 

feasibility in minimum of 30% of total sites 

as mentioned in Annexure V.  

  Clause modified as: 

The bidder for Category A link 

should have MPLS link feasibility 

in minimum of 30% of total sites 

as mentioned in Annexure V 

263.  48 4.2.2 

In case of MPLS on wired/RF connectivity, Bank 

prefers wired connectivity (fiber/copper) as last 

mile at branches. In case of non-feasibility of 

wired media, the Bank shall consider the stable 

wireless technology (RF) with licensed band 

that has been successfully implemented in 

private/public sector Bank/Financial Institution/ 

Govt. of India. Bidder has to ensure that no 

other Radio equipment causes interference to 

wireless signals or trap the wireless signals used 

for Bank’s connectivity 

Every Service provider will use UBR 

equipment which is unlicensed 

equipment Pls change the clause                                                     

Please note that wireless (UBR or RF) 

media is an unlicensed band. However, 

communication on wireless media will be 

encrypted                   

Clause modified as below: 

In case of MPLS on wired/RF 

connectivity, Bank prefers wired 

connectivity (fiber/copper) as 

last mile at branches. In case of 

non-feasibility of wired media, 

the Bank shall consider the 

stable wireless technology (RF) 

with legal band that has been 

successfully implemented in 

private/public sector 

Bank/Financial Institution/ Govt. 

of India. Bidder has to ensure 

that no other Radio equipment 

causes interference to wireless 

signals or trap the wireless signals 

used for Bank’s connectivity 

264.  35 4.1.18 

 A separate VPN is to be created only for Bank 

network and in no way the VPN should be 

shared with other customers sharing the MPLS 

backbone. Bank MPLS Network must be 

accessible to Bank nodes only. Bank has 

implemented IPSEC VPN in its existing network. 

Bank will also run IPSEC VPN on this MPLS link 

and there should not be any dependency from 

bidder/ bidder on this implementation while 

integrating their MPLS network. Further,  

Remark: We understand that 

connectivity link will be provided by 

Bidder. However, IPSEC and other 

features will be created by Bank Branch 

router.  

Clause is self-explanatory 
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265.  41 4.1.50 

The bidder shall ensure multicast support in 

their MPLS network (regardless of the multicast 

types such as dense mode, sparse mode etc.) 

at no additional cost to the Bank.  

Remark: Multicast will be passed through 

Bank Branch Router Via a Tunnel. 
Clause is self-explanatory 

266.  49 4.3.1 

Latency should not be more than 100 ms (End 

to End i.e. Branch router to DC & DR router) for 

a 1500 byte packet size measured for a 

minimum of 1000 packets. Tool should be 

provided to bank for monitoring the same on 

real-time basis at no additional cost to the 

bank. 

Remark: for 4G -Request Bank to give 

relaxation on Latency by considering 

150ms-200ms. 

Refer corrigendum 

267.  50 4.3.6 
Only Bank’s authorized and approved APN 

should be configured 

Remark: Only Private APN should be 

allowed. 
Clause is self-explanatory 

268.  51 4.3.7 HARDWARE SPECIFICATIONS :  

Remark: If its outdoor unit that bidder is 

providing then it should be IP67. Please 

confirm. 

Refer corrigendum 

269.  62 13 

Any delay in commissioning/shifting of the link 

beyond the stipulated time period as per the 

clause of – Installation and Commissioning, 

Bank will charge penalty at 1 % of the order 

value for that link (link by link basis) per week or 

part thereof, subject to a maximum of 10% of 

the order value of that link excluding GST and 

other applicable taxes (if any). 

Remark: Request Bank to cap LD on 

delayed items/links as suggested below. 

Suggestion: Any delay in 

commissioning/shifting of the link beyond 

the stipulated time period as per the 

clause of – Installation and 

Commissioning, Bank will charge penalty 

at 1 % of the order value for that link (link 

by link basis) per week or part thereof, 

subject to a maximum of 10% of the 

delayed items/ links order value of that 

link excluding GST and other applicable 

taxes (if any).  

Clause is self-explanatory 

 

270.  65 18 

The performance of the vendor shall be 

reviewed Quarterly, if not found satisfactory, 

Bank may terminate the contract at its sole 

discretion by giving three months’ notice 

without assigning any reasons. However, bank 

shall pay valid payment for the services 

Remark: Request Bank to evaluate 

performance on the basis of agreed SLA 

in contract with cure period of 30 days to 

rectify the fault as " satisfactory ” is very 

open and subjective term. 

 

Clause modified as: 

The performance of the vendor 

shall be reviewed Quarterly, if 

not found satisfactory as per the 

service level standards, Bank 

may terminate the contract at 
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rendered till the date of termination. Suggestion: The performance of the 

vendor shall be reviewed Quarterly, if not 

found satisfactory as per the service level 

standards, Bank may terminate the 

contract at its sole discretion by giving 

three months’ notice  with a cure period 

of 30 days to remedy such breach of 

service level standards without assigning 

any reasons. However, bank shall pay 

valid payment for the services rendered 

till the date of termination. 

its sole discretion by giving three 

months’ notice with a cure 

period of 30 days to remedy 

such breach of service level 

standards without assigning any 

reasons. However, bank shall 

pay valid payment for the 

services rendered till the date of 

termination. 

271.  71 25 

If the bidder does not perform satisfactorily or 

delays execution of order, UCO Bank reserves 

the right to get the balance order executed by 

another party of its choice by giving 30 days’ 

notice for the same. In this event the bidder is 

bound to make good with the capping of 

125% of the original quoted cost for such 

deliverable as per commercial bid, which UCO 

Bank may have to incur in executing the 

balance order. This clause is applicable, if for 

any reason, the order is cancelled. 

Remark: Request Bank to consider that 

"Risk Purchase shall be limited to 100% 

value of the faulty equipment". 

Clause Stands as per RFP 

272.  71 26 

Selected bidder shall indemnify, protect and 

save the Bank and hold the Bank harmless from 

and against all claims, losses, costs, damages, 

expenses, action suits and other proceedings, 

(including reasonable attorney fees), relating 

to or resulting directly or indirectly from i. an act 

or omission of the Vendor, its employees, its 

agents, or employees of the consortium in the 

performance of the services provided by this 

contract, ii. Material breach of any of the terms 

of this RFP or breach of any representation or 

false representation or inaccurate statement or 

assurance or covenant or warranty of the 

Remark:  Request Bank to consider below 

points: 

1) Allow Bidder's to be liable for only 

direct losses. 

2) As per RFP breach of performance is 

already getting evaluated with 

applicable LD's  and ORDER 

CANCELLATION. So, request you to give 

relaxation on further indemnity.  

(3) USE OF DELIVERABLES AS PROVIDED IS 

VAGUE AND ONCE THEY ARE INSPECTED 

AND ACCEPTED NO FURTHER LIABILITY 

FOR THE BIDDER SHOULD SUBSIST.  

Clause Stands as per RFP 
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service provider under this RFP. iii. use of the 

deliverables and or services provided by the 

Vendor, RFP REF No. DIT/BPR & 

BTD/OA/2805/2020-21 DATE: 04/01/2021 Page: 

72 of 181 iv. Infringement of any patent, 

trademarks, copyrights etc. Or such other 

statutory infringements in respect of all 

components provided to fulfil the scope of this 

project. 

 

Suggestion: Selected bidder shall 

indemnify, protect and save the Bank 

and hold the Bank harmless from and 

against all claims, losses, costs, damages, 

expenses, action suits and other 

proceedings, (including reasonable 

attorney fees), relating to or resulting 

directly or indirectly from i. an act or 

omission of the Vendor, its employees, its 

agents, or employees of the consortium 

in the performance of the services 

provided by this contract, ii. Material 

breach of any of the terms of this RFP or 

breach of any representation or false 

representation or inaccurate statement 

or assurance or covenant or warranty of 

the service provider under this RFP. iii. use 

of the deliverables and or services 

provided by the Vendor, RFP REF No. 

DIT/BPR & BTD/OA/2805/2020-21 DATE: 

04/01/2021 Page: 72 of 181 iv. 

Infringement of any patent, trademarks, 

copyrights etc. Or such other statutory 

infringements in respect of all 

components provided to fulfil the scope 

of this project. 

273.  71 26 

Ø Non-compliance of the vendor with Laws / 

Governmental Requirements Ø IP infringement 

Ø Negligence and misconduct of the Vendor, 

its employees, and agents Ø Breach of any 

terms of RFP, Representation or Warranty Ø Act 

or omission in performance of service. 

Remark: Request you to delete strike out 

content. 

 

Suggestion: Non-compliance of the 

vendor with Laws / Governmental 

Requirements Ø IP infringement Ø 

Negligence and misconduct of the 

Vendor, its employees, and agents Ø 

Clause Stands as per RFP 
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Breach of any terms of RFP, 

Representation or Warranty Ø Act or 

omission in performance of service. 

274.  73 IV 

IV. Under no circumstances bank shall be liable 

to the selected Bidder for direct, indirect, 

incidental, consequential, special or exemplary 

damages arising from termination of this 

Agreement, even if UCO Bank has been 

advised of the possibility of such damages, 

such as, but not limited to, loss of revenue or 

anticipated profits or lost business. 

Remark: Both parties must be responsible 

for direct damages, request you to 

delete the strike out content. Also 

Limitation of Liability must be mutual for 

both parties.  

 

Suggestion: IV. Under no circumstances 

either party bank shall be liable to the 

selected Bidder for direct, indirect, 

incidental, consequential, special or 

exemplary damages arising from 

termination of this Agreement, even if  

UCO Bank the aggrieved  has been 

advised of the possibility of such 

damages, such as, but not limited to, loss 

of revenue or anticipated profits or lost 

business.  

Clause Stands as per RFP 

275.  76 33 

f) Deductions on account of liquidated 

damages exceed more than 10% of the total 

work order. g)In case the selected bidder fails 

to deliver the resources as stipulated in the 

delivery schedule, UCO BANK reserves the right 

to procure the same or similar resources from 

alternate sources at the risk, cost and 

responsibility of the selected bidder. h) After 

award of the contract, if the selected bidder 

does not perform satisfactorily or delays 

execution of the contract, UCO BANK reserves 

the right to get the balance contract executed 

by another party of its choice by giving one 

month’s notice for the same. In this event, the 

selected bidder is bound to make good the 

Remark: Request Bank to allow 30 days 

cure period  and Risk purchase to be 

capped at 100% of undelivered/delayed 

services/goods. 

Clause Stands as per RFP 
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additional expenditure, which UCO BANK may 

have to incur in executing the balance 

contract. This clause is applicable, if the 

contract is cancelled for any reason, 

whatsoever. 

276.  77 34 

The Bank, by written notice sent to the vendor, 

may terminate the Contract, in whole or in 

part, at any time for its convenience. The 

notice of termination shall specify that 

termination is for the Bank’s convenience, the 

extent to which performance of work under 

the Contract is terminated and the date upon 

which such termination becomes effective 

Remark: Request Bank to allow at least 90 

days notice period prior termination. 

 

Suggestion: The Bank, by written notice of 

at least 90 days sent to the vendor, may 

terminate the Contract, in whole or in 

part, at any time for its convenience. The 

notice of termination shall specify that 

termination is for the Bank’s 

convenience, the extent to which 

performance of work under the Contract 

is terminated and the date upon which 

such termination becomes effective. 

Clause Stands as per RFP 

277.  79 39 

a. The Bidder and The Bank shall endeavor their 

best to amicably settle all disputes arising out 

of or in connection with the Contract in the 

following manner: i. The Party raising a dispute 

shall address to the other Party a notice 

requesting an amicable settlement of the 

dispute within seven (7) days of receipt of the 

notice. ii. The matter will be referred for 

negotiation between Deputy General 

Manager of The Bank / Purchaser and the 

Authorised Official of the Bidder. The matter 

shall then be resolved between them and the 

agreed course of action documented within a 

further period of 15 days. 

Remark: Request Bank to give relaxation 

on settlement time frame on any dispute  

to resolve dispute amicably as suggested 

below. 

 

Suggestion: a. The Bidder and The Bank 

shall endeavour their best to amicably 

settle all disputes arising out of or in 

connection with the Contract in the 

following manner: i. The Party raising a 

dispute shall address to the other Party a 

notice requesting an amicable 

settlement of the dispute within seven (7)  

30 days of receipt of the notice. ii. The 

matter will be referred for negotiation 

between Deputy General Manager of 

The Bank / Purchaser and the Authorised 

Clause Stands as per RFP 
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Official of the Bidder. The matter shall 

then be resolved between them and the 

agreed course of action documented 

within a further period of 15 days  45 

days.   

278.  31 3 

V. The Bank reserves the right to decrease or 

increase the no. of branches up to 25% 

(Twenty-Five percent) of the projected no. of 

branches with the bidder/s at the agreed 

price, terms and conditions during the contract 

period. Any decision of Bank in this regard shall 

be final, conclusive and binding on the bidder  

  

Remark: As we know that it is a rental 

contract thus prices are quoted on 

volume and tenure basis. Request to 

consider that any addition of quantity 

shall be on revised price basis. 

Clause Stands as per RFP 

279.  41 4.1.47 

4.1.47 During the contract period, the Bank 

reserves the right to add/ 

upgrade/replace/move any or all hardware 

components installed at the specified 

locations. In such eventuality, the bidder shall 

be obliged to carryout necessary activities for 

facilitating such operations (if required) as 

advised by the Bank from time to time, at no 

extra cost to the Bank.  

Remark: Request Bank to add/ 

upgrade/replace/move any or all 

hardware components installed at the 

specified locations shall be paid by Bank. 

Refer SN 13 

280.  43 4.1.70 

4.1.70 Any damage to the network 

devices/spares involved in establishing the link, 

arising out of 

electrical/lighting/voltage/Earthing issues 

needs to be replaced by the bidder free of 

cost.  

Remark: Request you to take into 

consideration that Bank shall provide 

uninterrupted power supply with proper 

earthing. Any damage on account of 

earthing or power surges etc, shall be 

reimbursed by Buyer. 

Refer SN 128 

281.  45 4.1.78 

4.1.78  During the tenure of the contract or till 

the link(s) is/are being used at the site(s), the 

bidder shall bear all the operational costs 

associated with commissioned link(s). The Bank 

shall pay only the fixed recurring cost and one-

time shifting charges (wherever applicable) for 

the commissioned links.  

Remark: Please confirm that Operational 

charges like electricity etc. shall be borne 

by buyer. 

It is Clarified that: 

Bank will provide the necessary 

electricity required for running 

the devices. 
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282.  p-46 4.1.85 

4.1.85…..Additionally, bidder shall maintain duly 

signed copies of certificates/reports such as 

“Site Survey”, “Installation Certificate”, “In 

Operations Certificate”, “Acceptance report 

for successful commissioning” etc. with 

themselves for future references. Such 

documentation in the format prescribed by the 

Bank shall be provided to the Bank/SI on 

regular basis and/or on demand 

Remark: Request to share all mentioned 

format. 

Prescribed format to be shared 

with successful bidder only. 

 

Clause Stands as per RFP 

283.  p-47 4.1.90 

4.1.90 Bank, at its discretion, may surrender any 

link at any location at any time by giving the 

bidder a notice period of 30 days.  

Remark: As we know it is rental deal. So 

request you to delete termination on 

convenience clause " Bank, at its 

discretion, may surrender any link at any 

location at any time by giving the bidder 

a notice period of 30 days". 

Clause Stands as per RFP 

284.  p-47 4.1.91 

4.1.91 The Bank reserves the right to place 

Purchase Order (PO) for lesser number of links 

than the number of links/locations specified in 

this of RFP document. Also, the Bank may issue 

multiple POs during the contract period 

Remark: Request you to cap the variation 

threshold  on links/locations quantity so 

that Bidder  shall evaluate the rental 

proposition considering variation 

threshold parameter. 

Clause Stands as per RFP 

285.  p-53 
CATEG

ORY-A 

CATEGORY – A  

III. In case L1 bidder is not in a position to 

deliver ordered feasible link as per the 

feasibility report submitted at the time of bid 

submission at the specified locations on wired 

or on stable wireless RF as last mile, site(s) will 

be offered to L2. Bank will impose the penalty 

equal to 100% of annual rental for each such 

location on L1 

 

CATEGORY B.....Bank will impose the penalty 

equal to 100% of annual rental for each such 

location on L1 

Remark: Request to Bank to provide 

Latitude and Longitude of all the 

Branches to get the precise feasibility 

report.  

Available information already 

provided in RFP 
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286.  55 2 

2. INSTALLATION AND COMMISSIONING  

 Bidder has to commission the Backhaul links at 

DC and DR within 2 weeks  

Remark: Request Bank to allow at least 4 

weeks for the commission of Backhaul 

Links at DC and DR.  

Refer SN 3 

287.  57 6 

6. ACCEPTANCE TESTING  

  

The Bank will carry out the acceptance tests 

within 15 days of link handover for testing of 

successfully integration of MPLS on Wired/RF & 

4G/5G with Bank’s network as per scope of 

work in Part IV. The Vendor shall assist the Bank 

in all acceptance tests to be carried out by the 

Bank. The provisioned items will be deemed 

accepted only on successful acceptance of 

those products and the vendor would need to 

provision insurance of those items till successful 

acceptance. The Bank at its discretion may 

modify, add or amend the acceptance tests 

which then will have to be included by the 

vendor.  

Remark:  Request Bank to consider that 

acceptance shall be deemed accepted 

on 16th day of link handover, if buyer fails 

to conduct the same within 15 days of 

such link handover notice OR from the 

date of putting the link in commercial 

use. 

 

Request you to also share the format in 

advance. 

Clause Stands as per RFP 

288.  59 7 

7. · FAILURE TO PROVIDE ONSITE SUPPORT: In the 

event that the onsite engineer is absent/on 

leave on any bank working days, it's the 

bidder’s duty to arrange for an alternate 

engineer to report for duty until the engineer 

returns back, else penalty of Rs.1000/ - per day 

shall be levied for the period of absence and 

will be deducted from the quarterly charge 

payable to the bidder. Wherever such 

absence extends beyond 10 consecutive 

working days the same will get treated as a 

material breach of contract.  

Remark: Request Bank to give relaxation 

on penalty as suggested below. 

 

Suggestion: In the event that the onsite 

engineer is absent/on leave on any bank 

working days, it's the bidder’s duty to 

arrange for an alternate engineer to 

report for duty until the engineer returns 

back, else penalty of Rs.1000/  500 per 

day shall be levied for the period of 

absence and will be deducted from the 

quarterly charge payable to the bidder. 

Wherever such absence extends beyond 

10 consecutive working days the same 

will get treated as a material breach of 

contract.  

Modified as: 

FAILURE TO PROVIDE ONSITE 

SUPPORT: In the event that the 

onsite engineer is absent/on 

leave on any bank working 

days, it's the bidder’s duty to 

arrange for an alternate 

engineer to report for duty until 

the engineer returns back, else 

penalty of Rs.500/ - per day shall 

be levied for the period of 

absence and will be deducted 

from the quarterly charge 

payable to the bidder. 

Wherever such absence extends 

beyond 10 consecutive working 
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days the same will get treated 

as a material breach of 

contract. 

289.  62 12 d. 

12 d. Both the parties accept that the Monitors 

have the right to access all the documents 

relating to the project/procurement, including 

minutes of meetings. 

Remark: Request Bank to consider the 

below suggestion. 

 

Suggestion:  Bidder reserves the right to 

withhold any financial/ sensitive data 

sharing with buyer or with any external 

monitor. All possible support and 

cooperation will be extended within legal 

limit if there is any allegation of breach.  

Clause Stands as per RFP 

290.  63 13 

13. LIQUIDATED DAMAGE  

Any delay in commissioning/shifting of the link 

beyond the stipulated time period as per the 

clause of – Installation and Commissioning, 

Bank will charge penalty at 1 % of the order 

value for that link (link by link basis) per week or 

part thereof, subject to a maximum of 10% of 

the order value of that link excluding GST and 

other applicable taxes (if any). The Bank may 

at its discretion also waive or reduce the 

penalty if the reasons for delay are considered 

to be justified.  

  

After elapsing of stipulated time period 

including 10 Weeks Liquidated damages 

period, if selected bidder fails to implement 

any or all MPLS links in sites, the order for such 

links will be deemed cancelled after imposing 

one-year rental cost of said link as penalty 

amount. 

Remark: Request Bank to cap maximum 

LD on 10% of the order value of that 

particular link and please delete " after 

imposing one-year rental cost of said link 

as penalty amount" to avoid dual 

penalty for same cause(LD). 

 

Further please remove multiple penalties 

under this RFP and cap that total 

penalties should not exceed 10% of the 

order value of that particular link. 

 

Suggestion: Any delay in 

commissioning/shifting of the link beyond 

the stipulated time period as per the 

clause of – Installation and 

Commissioning, Bank will charge penalty 

at 1 % of the order value for that link (link 

by link basis) per week or part thereof, 

subject to a maximum of 10% of the 

order value of that link excluding GST 

and other applicable taxes (if any). The 

Bank may at its discretion also waive or 

Refer SN 140 
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reduce the penalty if the reasons for 

delay are considered to be justified.  

  

After elapsing of stipulated time period 

including 10 Weeks Liquidated damages 

period, if selected bidder fails to 

implement any or all MPLS links in sites, 

the order for such links will be deemed 

cancelled after imposing one-year rental 

cost of said link as penalty amount. 

291.  63 13 

Please note that the above LD for delay in 

delivery and delay in commissioning are 

independent of each other and shall be levied 

as the case may be 

Remark: Request  Bank to either delete 

LD clause on commissioning or cap 

maximum LD  to 10% of the service value 

of that particular site. 

Clause Stands as per RFP 

292.  64 16 

16. PAYMENT TERMS  

b. The selected bidder have to claim the link 

charges quarterly in arrears on per-link for all 

types of links based on the achievement of 

SLAs defined in the document. The selected 

bidder should submit the link-wise uptime 

achieved to enable the Bank to pay quarterly 

charges 

Remark: Request Bank to mention the 

payment terms towards hardware or 

rental charges of the equipment or you 

can consider the below mentioned 

suggestion. 

 

Suggestion:  20% advance and 80% of 

hardware cost if it’s a CAPEX deal else 

allow quarterly advance payment 

towards hardware rental cost. 

 

Further it is requested to Bank to pay 

bandwidth charges and hardware/rental 

charges separately.  

Clause Stands as per RFP 

293.  69 23  FORCE MAJEURE  

Remark: Request Bank to consider word 

Transponder and Satellite failure as well 

under Force Majeure. 

Clause Stands as per RFP 

294.  74 29 

29. EXIT OPTION AND CONTRACT RE-

NEGOTIATION  

Delay in offering equipments for pre-delivery 

Inspection;  

Remark: 1. Since the order will be placed 

post competitive bidding thus No re 

negotiation will take place on any 

account as buyer anyways penalties as 

Clause Stands as per RFP 
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deterrent to mitigate any loss. 

 

2. Any delay in offering equipment's for 

pre delivery inspection for reasons not 

attributed to Bidder and it shall be 

exempted from any penalty. 

295.  77 34 

34. TERMINATION FOR CONVENIENCE  

  

The Bank, by written notice sent to the vendor, 

may terminate the Contract, in whole or in 

part, at any time for its convenience. The 

notice of termination shall specify that 

termination is for the Bank’s convenience, the 

extent to which performance of work under 

the Contract is terminated and the date upon 

which such termination becomes effective.  

  

Remark: Request Bank to consider 30 

days notice period and compensation to 

be paid on consumed services prior 

termination. 

Clause Stands as per RFP 

296.  81 42 42. LIMITATION OF LIABILITY  

Remark: Request Bank that limitation of 

liability shall be capped at 100% of total 

contract value.  

Clause Stands as per RFP 

297.  
127-

128 
68 

68. …. Bidder should take adequate insurance 

for deploying hardware at no cost to Bank for 

preventing the equipment from any kind of 

damages 

Remark: We understood that Bidder's 

insurance policy shall be applicable till 

Installation and commissioning of 

equipment. After completion of I&C, 

safety of equipment falls under Bank 

responsibility. 

Clause is self explanatory 

 

298.  146 
Annexu

re -U 

ANNEXURE-U   

PROFORMA FOR DEED OF INDEMNITY......  

 (10) UCO BANK may assign or transfer all or 

any part of its interest herein to any other 

person. Obligor shall not assign or transfer any 

of its rights or obligations under this indemnity, 

except with the prior written consent of UCO 

BANK    

Remark:  In Annexure -U, mentioned 

clause (10) to be agreed with mutual 

consent of both parties. 

Clause Stands as per RFP 
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299.  31 4 

Normalization of Bids: …....The Bank can repeat 

this normalization process at every stage of bid 

submission or till the Bank is satisfied. The eligible 

bidder/s have to agree that they have no …. 

Remark: Request  Bank to clarify below 

point: 

1)  Normalization process at every stage 

of bid submission : How many stages are 

there? 

2) The resubmissions can be requested by 

the Bank in the following two manners: 

How many times resubmission will take 

place? 

3)  The Bank can repeat this 

normalization process at every stage of 

bid submission or till the Bank is satisfied: 

What is criteria of satisfaction? 

Clause is Self explanatory 

300.  57 6 

6. Acceptance Testing                                                              

…...  Bank at its discretion may modify, add or 

amend the acceptance tests which then will 

have to be included by the vendor 

Remark: Request Bank to Acceptance 

Test Criteria shall be mutual agreed 

between both parties. 

Clause Stands as per RFP 

301.  37 4.1.28 

4.1.28 The bidder shall respond on the 

issues/complaints lodged by the Bank/NI as per 

the following severity matrix:  

Technical Severity Level Time to Respond Level 

1 (High) 15 minutes Level 2 (Moderate) 30 

minutes Level 3 (Low) 60 minutes  

 TECHNICAL SEVERITY LEVEL  

DESCRIPTION EXAMPLES  

Request for some explanation what is 

expected. 

Clause is self explanatory 
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UCO BANK 

Department of Information Technology 

 

Request for Proposal (RFP) for Supply, Commissioning, Maintenance & Management of MPLS Link On 

Wired/RF AND 4G/5G (SINGLE SIM BASED) 

RFP REF No: DIT/BPR & BTD/OA/2805/2020-21 Date: 04/01/2021 

Amendments, Addendums and Corrigendum’s 

 

CONTROL SHEET TABLE 

 

[*NOTE- Bidder can participate in either one or both categories of the link. However, Bidder need 

to submit separate bid for different categories]  

 

 

PART-I 
 3. ELIGIBILITY CRITERIA 

 

Sl No Existing Clause  Modified Clause 

1 

The Bidder for all categories should be a 

company registered under Companies Act 

1956/2013 since the last three years as on date 

of RFP submission. 

 

Proof of documents required: Certificate of 

Incorporation, PAN, TAN, GSTIN Certificate and 

The Bidder for all categories should be a 

limited company (Public/Private) registered 

in India under the Companies Act, 1956 or 

2013 and amendments thereafter, if any for 

the last 3 years as on RFP issuance date. 

Bidder/Partner/Investor must adhere cross 

border sharing/FDI/FEMA and other 

 Existing Amount Modified Amount 

Cost of Tender 

documents 

Rs.30,000/- (Rupees Thirty 

Thousand Only) + GST @ 18% 

 For participation in Category-A: Rs.15,000/- 

(Rupees Fifteen Thousand Only) 

 

 For participation in Category -B:  Rs.15,000/- 

(Rupees Fifteen Thousand Only) 

 

 For participation in both Category A & B: 

Rs.30,000/- (Rupees Thirty Thousand Only) 

Earnest Money 

Deposit (EMD) 

Rs.30,00,000/- ( Rupees 

Thirty Lakh Only) 

 For participation in Category-A:  

Rs.15,00,000/- ( Rupees Fifteen Lakh Only) 

 

 For participation in Category -B:   

Rs.15,00,000/- ( Rupees Fifteen Lakh Only ) 

 

 For participation in both Category A & B: 

Rs.30,00,000/- (Rupees Thirty lakh Only) 
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any other tax related document if applicable, to 

be submitted. 

regulatory guidelines of Govt of India. 

 

Proof of documents required:  

Certificate of Incorporation issued by 

Registrar of Companies along with  

1. Copies of Memorandum of Association 

2. Copies of Articles of Association  

3. Shareholding pattern  

4. PAN, TAN, GSTIN Certificate and any 

other tax related document if 

applicable is required to be submitted 

along with the eligibility bid. 

8 

The bidder for Category A link should have 

MPLS link feasibility in minimum of 50% of total 

sites as mentioned in Annexure V 

The bidder for Category A link should have 

MPLS link feasibility in minimum of 30% of 

total sites as mentioned in Annexure V 

 

PART-III 

2. TECHNICAL EVALUATION 

 

Existing Clause  Modified Clause 

Bidder has to provide link feasibility report for 

each & every branches as mentioned in 

Annexure – V for MPLS link on wire/RF media & 

MPLS link on 4G/5G (single SIM based) media 

separately. Along with the feasibility report 

bidder need to mention the status of landlord 

permission obtained from Branch during this 

activity 

Bidder has to provide link feasibility report for 

each & every branches as mentioned in 

Annexure – V for MPLS link on wire/RF media & 

MPLS link on 4G/5G (single SIM based) media 

separately. Along with the feasibility report 

bidder may mention the status of landlord 

permission obtained from Branch during this 

activity 

 

PART –IV 

SCOPE OF THE WORK 

 

Sl No Existing Clause  Modified Clause 

4.1.2 

Bidders shall have to submit proposed 

MPLS link feasibility report for category A & 

B link for all branches separately. Desktop 

feasibility will not be accepted. 

Bidders shall have to submit proposed 

MPLS link feasibility report for category A 

& B link for all branches separately. 

4.1.4 

Any deviation with respect to feasibility 

report submitted such as wired to wireless, 

increase in pole height, declared as 

feasible, etc. but later during the 

implementation of the project found to be 

non-feasible, will not be accepted. The 

selected bidder shall be penalized for the 

deviation. 

Any deviation with respect to feasibility 

report submitted during the bid 

submission, declared as feasible, but later 

during the implementation of the project 

found to be non-feasible, will not be 

accepted. The selected bidder shall be 

penalized for the deviation. 
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4.1.13 

The backhaul link to be terminated at 

Bank’s data center at Bangalore & 

Disaster Recovery Center at Kolkata 

should be of Optical Fiber media only with 

self-healing ring based architecture. The 

last mile should be coming via two 

different physical paths. A diagram 

showing path redundancy at our data 

center should be submitted with technical 

bid. Any cross-connect charges, if 

required to terminate the link at our 

Bangalore & Kolkata Data center, will be 

borne by the selected bidder 

The backhaul link to be terminated at 

Bank’s data center at Bangalore & 

Disaster Recovery Center at Kolkata 

should be of Optical Fiber media only 

with self-healing ring based architecture. 

The last mile should be coming via two 

different physical paths. A diagram 

showing path redundancy at our data 

center should be submitted with technical 

bid. Any cross-connect charges, if 

required to terminate the link at our 

Bangalore & Kolkata Data 

center, will be borne by the Bank. 

4.1.30 

Besides monitoring from NOC, bidder 

should provide Manpower for monitoring 

links on daily basis during Monday to 

Saturdays 9 A.M to 8 P.M… 

Besides monitoring from NOC, bidder 

should provide Manpower for monitoring 

links on daily basis during Monday to 

Saturdays 9.30 A.M to 6.30 P.M… 

4.1.32 

The Bidder should also ensure the 

availability of a dedicated Project 

Manager and an Alternate Project 

Manager 

The Bidder should also ensure the 

availability of a dedicated Project 

Manager and an Alternate Project 

Manager during the implementation 

phase. 

4.1.47 

During the contract period, the Bank 

reserves the right to 

add/upgrade/replace /move any or all 

hardware components installed at the 

specified locations. In such eventuality, 

the bidder shall be obliged to carryout 

necessary activities for facilitating such 

operations (if required) as advised by the 

Bank from time to time, at no extra cost to 

the Bank 

During the contract period, the Bank 

reserves the right to add 

/upgrade/replace/move any or all 

hardware components installed at the 

specified locations. In such eventuality, 

the bidder shall be obliged to carryout 

necessary activities for facilitating such 

operations (if required) as advised by the 

Bank from time to time, with mutually 

agreed terms. Further, if at any point of 

time bidder upgrades/updates its own 

infrastructure then any upgradation at 

bank end required for this purpose has to 

be done by the bidder without any cost 

to bank. 

4.1.77 

Bidder should do all internal cabling till 

branch router for successful 

commissioning of the required MPLS link 

without any additional cost to the Bank. 

Bidder should provide all required cables 

for connecting the modem or any 

external device to Branch router for 

termination of link at no extra cost to the 

Bank. Cabling should be done properly 

with dressing, any wire coming inside the 

Bidder should do all internal cabling till 

branch router for successful 

commissioning of the required MPLS link 

without any additional cost to the Bank. 

Bidder should 

provide all required cables for 

connecting the modem or any external 

device to Branch router for termination of 

link at no extra cost to the Bank. Cabling 

should 
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premises from Antenna or any other 

devices should come through conduit 

which has to be provided by the selected 

bidder.  

be done properly with dressing, any wire 

coming inside the premises from 

Antenna or any other devices should 

come through conduit which has to be 

provided by the selected bidder. 

 

Bank may provide necessary electrician 

support for cable routing inside branch 

on case to case basis (false ceiling, 

chocked ducts, etc). 

4.1.93 

Bidder has to carry out Preventive 

maintenance of each site in every 

quarter, Preventive maintenance at any 

location should be done only with prior 

concurrence of the bank. The preventive 

maintenance report which should be 

properly sealed and signed by 

concerned branch officials along with 

dates and any remarks. These reports 

should be submitted during the Invoice 

submission for claiming the payment for 

every quarter. In absence of the 

Preventive maintenance report, the 

payment may not be released for that 

particular site. 

Bidder has to carry out Preventive 

maintenance of each site once in a year, 

Preventive maintenance at any location 

should be done only with prior 

concurrence of the bank. The preventive 

maintenance report which should be 

properly sealed and signed by 

concerned branch officials along with 

dates and any remarks. These reports 

should be submitted during the Invoice 

submission for claiming the payment for 

every quarter. In absence of the 

Preventive maintenance report, the 

payment may not be released for that 

particular site. 

 

4.1.94 

Bidder should provide one week minimum 

advance intimation to bank designated 

team for carrying out any maintenance 

activity in bidder’s network. Such activity 

should not be more than 3 hours on single 

occasion and bidder should ensure such 

activity should be carried out during lean 

business hours preferably between 01.00 

AM to 04.00AM without impacting bank`s 

business. Two activities in a year would be 

permitted by bank with a duration of one 

hour. Bidder should ensure availability of 

network after the completion of 

maintenance activity for all branches and 

offices. After completion of the activity 

bidder has to submit the activity report to 

bank designated team, such reports 

should state the availability of network for 

bank branches and offices. 

 

Bidder should provide minimum 48 hours 

advance intimation to bank designated 

team for carrying out any maintenance 

activity in bidder’s network. Such activity 

should not be more than 3 hours on single 

occasion and bidder should ensure such 

activity should be carried out during lean 

business hours preferably between 01.00 

AM to 04.00AM without impacting bank`s 

business. Two activities in a year would be 

permitted by bank with a duration of one 

hour. Bidder should ensure availability of 

network after the completion of 

maintenance activity for all branches 

and offices. After completion of the 

activity bidder has to submit the activity 

report to bank designated team, such 

reports should state the 

availability of network for bank branches 

and offices. 

4.2.2 In case of MPLS on wired/RF connectivity, In case of MPLS on wired/RF connectivity, 
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Bank prefers wired connectivity 

(fiber/copper) as last mile at branches. In 

case of non-feasibility of wired media, the 

Bank shall consider the stable wireless 

technology (RF) with licensed band that 

has been successfully implemented in 

private/public sector Bank/Financial 

Institution/ Govt. of India. Bidder has to 

ensure that no other Radio equipment 

causes interference to wireless signals or 

trap the wireless signals used for Bank’s 

connectivity 

Bank prefers wired connectivity 

(fiber/copper) as last mile at branches. In 

case of non-feasibility of wired media, the 

Bank shall consider the stable wireless 

technology (RF) with legal band that has 

been successfully implemented in 

private/public sector Bank/Financial 

Institution/ Govt. of India. Bidder has to 

ensure that no other Radio equipment 

causes interference to wireless signals or 

trap the wireless signals used for Bank’s 

connectivity 

4.2.13 

 In case of shifting of a branch to new 

location where feasibility on wired/RF is 

not available then some alternate 

arrangement like 4G/5G or any other 

connectivity should be made available to 

that branch by the bidder itself. 

The rates of alternate connectivity shall 

be applicable as per RFP norms. However, 

before providing connectivity over other 

technologies (i.e. apart from wired/RF) 

bidder need to take prior approval from 

Bank. 

In case of shifting of a branch to new 

location where feasibility on wired/RF is 

not available then some alternate 

arrangement like 4G/5G or any other 

connectivity should be made available 

to that branch by the bidder itself. 

The rates (L1) of alternate connectivity 

shall be applicable as per RFP norms. 

Otherwise, link shall be terminated by 

Bank. 

However, before providing connectivity 

over other technologies (i.e. apart 

from wired/RF) bidder need to take prior 

approval from Bank. 

4.3.1 

Latency should not be more than 100 ms 

(End to End i.e. Branch router to DC & DR 

router) for a 1500 byte packet size 

measured for a minimum of 1000 packets. 

Tool should be provided to bank for 

monitoring the same on real-time basis at 

no additional cost to the bank 

Latency should not be more than 150 ms 

(End to End i.e. Branch router to DC & DR 

router) for a 1500 byte packet size 

measured for a minimum of 1000 

packets. Tool should be provided to bank 

for monitoring the same on real-time basis 

at no additional cost to the bank. 

4.3.3 

MPLS link on 4G/5G should be configured 

in active–active or active-passive mode 

with auto failover mechanism with the 

existing 

BSNL/MTNL/Sify/Bidder/Airtel/Other MPLS 

link at branches/offices 

MPLS link on 4G/5G should be configured 

in active mode with auto failover 

mechanism with the existing BSNL/MTNL 

/Sify/Bidder /Airtel/Other MPLS link at 

branches/offices 

4.3.7 

 

Hardwa

re 

Specs 

SIM Slots Single/Dual based 

4G LTE Modem or 

4G & 5G support 

modem (for dual 

based SIM) 

Active (for single SIM) 

 

2 – Active / Active (For 

dual SIM) 

LTE Band FDD- Bands 1/3/5/7/8/20 

TDD- Bands 38/39/40/41 

GSM/EDGE/WCD

MA Band 

DC-

HSPA+/HSPA+/HSPA/UMT

S: Bands 1/5/8/9 

TD-SCDMA: Bands 34/39 

SIM Slots Single/Dual (Optional) 

4G LTE Modem 
Active (for Single SIM) 

2 – Active / Active (For Dual 
SIM) 

LTE Band 
FDD- Bands 1/3/5/7/8/20   
TDD- Bands 38/39/40/41 

GSM/EDGE/WCDMA 
Band/4G LTE 

Band/5G 

DC-
HSPA+/HSPA+/HSPA/UMTS: 

Bands 1/5/8/9 
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GSM/GPRS/EDGE: 1800 

MHz/900 MHz 

WAN & LAN 

Interface 

3* GE Configurable 

(WAN+LAN) 

External Antenna > 3dBi to 109dBi 

MiMo / Diversity Yes 

Input voltage 

(DC) 

12V DC 

Max. power <24W 

Operating 

Temperature 

-20°C to +60°C 

Other Features IP 67 Rated 

 FGI Split bit supported 
 

 

 

TD-SCDMA: Bands 34/39 

GSM/GPRS/EDGE: 1800 
MHz/900 MHz 

WAN&LAN Interface 
1 LAN Mandatory (for 

Branches) 

 
WAN (Optional) 

External Antenna >3dBi to 10dBi 

MiMo / Diversity Yes 

Input voltage (DC) 12 V DC 

Max. power <24 W 

Operating 
Temperature 

-20 °C to  +60°C 

Other Features 

Outdoor Unit : IP 65 and 
above 

FGI Split bit supported 

4.3.8 

Softwar

e Specs 

Basic functions 

DNS/DDNS, DHCP, ICMP,NAT, 

PPPoE, PAP, CHAP, Loopback 

interface, Bridge /Static / 

Dynamic Routing Support, MPLS, 

QOS,GRE 

4G/5G function 

4G/5G Band Selection, Dual APN 

supported , APN Manual 

Configuration 

Zero Touch 

Provision 

Pre-Configuration 

Routing 

Protocol 

Static routing, VRF, Policy Based 

Routing, Interface Routing, ECMP 

Routing, IPv4 dynamic routing 

protocols: RIP v1/v2, OSPFv2, BGP 

v4, IPv6 dynamic routing 

protocols: RIPng, OSPFv3, BGP, 

Bidirectional Forwarding 

Detection (BFD),Dual Stack 

IPv4/v6 supported. 

Link Failover 

(Preferred) 

IP Reachability, Script Based 

Security 

Functions 

State full filtering, Source and 

destination NAT, Filtering by IP 

address and address range, port 

and port range, IP protocol, 

DSCP etc, Internal connection, 

routing and packet marks, 

Address lists, RAW filtering to 

bypass connection tracking.MAC 

Address Filtering, MAC Binding, 

Radius Support 

VPN Function 

IPSec, IKEv2 support, Tunneling 

Protocols (Open VPN, PPTP, 

PPPoE, L2TP, SSTP), Advanced PPP 

features (MLPPP, BCP), Simple 

tunnels (IPIP, EoIP) IPv4 andIPv6 

support. VLAN, MPLS based VPNs 

Encryption 
DES,3DES, AES, MD5,SHA,GCM, 

Blowfish, Twofish, Camellia 

Bridge mode In-Path 

Diagnosis Tool 

Ping, Traceroute, Bandwidth Test, 

Ping Flood, Packet Sniffer, Traffic 

Generator, File Fetch, Telnet, SSH, 

Web GUI 
 

Basic functions 
Bridge and Routing mode 
supported 

3G/4G function 

4G/5G Band Selection, 
Minimum Single APN 

Supported, APN Manual 
Configuration 

Routing Protocol 
Dual stack IPv4/v6 

supported. 
Static Routing, BGP 

Security 
Functions 

NAT 
IP filtering 

Mac filtering 
URL filtering 
Mac binding 

VPN Function 
IPSec, Tunneling Protocols 

(Open VPN/ PPTP, 
PPPoE/L2TP/SSTP), GRE 

Encryption 
DES,3DES, AES, 
MD5,SHA,GCM 

Bridge mode In-Path 

Diagnosis Tool 

Ping, Traceroute, Bandwidth 
Test, Ping Flood, Packet 
Sniffer, Traffic Generator, File 
Fetch, Telnet, SSH, Web GUI 
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PART-V 
1. ORDER DETAILS 

 

SL No Existing Clause Modified Clause 

 

Category-

A 

(iii)_ 

In case L1 bidder is not in a position to 

deliver ordered feasible link as per the 

feasibility report submitted at the time of 

bid submission at the specified locations 

on wired or on stable wireless RF as last 

mile, site(s) will be offered to L2. Bank will 

impose the penalty equal to 100% of 

annual rental for each such location on 

L1… 

In case L1 bidder is not in a position to 

deliver ordered feasible link as per the 

feasibility report submitted at the time 

of bid submission at the specified 

locations on wired or on stable wireless 

RF as last mile, site(s) will be offered to 

L2. Bank will impose the penalty equal 

to 50% of annual rental for each such 

location on L1… 

Category-

B 

(i)_ 

For common feasible sites in between L1 

& L2 bidders under category A link, the 

order for links will distributed among L1 & 

L2 in a ratio of 60:40, provided that L2 

bidder matches the cost of link as of L1.  

For common feasible sites in between 

L1 & L2 bidders under category B link, 

the order for links will distributed among 

L1 & L2 in a ratio of 60:40, provided that 

L2 bidder matches the cost of link as of 

L1.  

Category-

B 

(i)_ 

For exclusive feasible sites declared by L1 

& L2 bidders under category A link, the 

order for links will be placed with the 

respective bidder, provided that L2 

bidder matches the cost of link as of L1 

For exclusive feasible sites declared by 

L1 & L2 bidders under category B link, 

the order for links will be placed with 

the respective bidder, provided that L2 

bidder matches the cost of link as of L1 

 

 

2. INSTALLATION AND COMMISSIONING 

 

Existing Clause  Modified Clause 

Bidder has to commission the Backhaul links at 

DC and DR within 2 weeks and all other links as 

per table given below from the date of 

acceptance of purchase order. In short, the 

entire project shall be implemented as per the 

table given below from the date of LOI (Letter of 

Intent). Order will be deemed accepted from 

7th day of LOI, in case vendor do not convey 

formal acceptance to Bank.  

 

Ordered Link of any 

Category 

Installation & 

Commissioning 

Period 

Between 50 to 300 Within 4 Weeks 

Between 301 to 600 Within 8 Weeks 

More than 600 Within 12 Weeks 

If the site is not ready due to reasons attributed 

Bidder has to commission the Backhaul links at 

DC and DR within 4 weeks and all other links as 

per table given below from the date of 

acceptance of purchase order. In short, the 

entire project shall be implemented as per the 

table given below from the date of LOI (Letter 

of Intent). Order will be deemed accepted 

from 7th day of LOI, in case vendor do not 

convey formal acceptance to Bank.  

Ordered Link of any 

Category 

Installation & 

Commissioning 

Period 

Between 50 to 300 Within 10 Weeks 

Between 301 to 600 Within 14 Weeks 

More than 600 Within 18 Weeks 

If the site is not ready due to reasons attributed 

to the Bank, no penalty will be levied by the 
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to the Bank, no penalty will be levied by the 

Bank 

Bank 

 

3. SHIFTING OF LINK 

 

Existing Clause  Modified Clause 

Bank may place order with the bidder for 

shifting of link at anywhere in India during the 

contract period. Shifting activity of link will 

include dismantling & shifting of network 

equipment related for the link and re-

commissioning of network link at new location. 

Shifting of link to be completed within 2 weeks 

from date of PO for shifting the link. However, 

no payment will be given for the shifting of 

network devices in the same premises 

Bank may place order with the bidder for 

shifting of link at anywhere in India during the 

contract period. Shifting activity of link will 

include dismantling & shifting of network 

equipment related for the link and re-

commissioning of network link at new location. 

Shifting of link to be completed within 2 weeks 

from date of PO for shifting the link. 

 Shifting in same premise Should be done at no 

additional cost to the Bank. However, if Shifting 

involves two different premise, the same should 

be provisioned in the Commercial Template 

 

 

5. SLA FOR NETWORK 

 

Existing Clause  Modified Clause 

The table below specifies the end-to-end link uptime 

matrix. 

Sl. 

No. 

Link 

category 

CAT A 

Uptime 

(24X7 basis) 

CAT B 

Uptime 

(24X7 

basis) 

1 DC DR Link 99.9% 99.9% 

2 

Metro, 

Urban, 

Semi 

Urban 

Area Links 

99.5% 98.0% 

3 Rural Link 98.0% 97.0% 
 

The table below specifies the end-to-end link uptime 

matrix. 

Sl. 

No. 

Link 

category 

CAT A 

Uptime 

(24X7 basis) 

CAT B 

Uptime 

(24X7 

basis) 

1 DC DR Link 99.9% 99.9% 

2 

Metro, 

Urban, 

Semi 

Urban 

Area Links 

99.5% 95.0% 

3 Rural Link 98.0% 93.0% 
 

The round trip delay of the network at any time 

should not be more than 100 msec (average) 

for Category A & B with 50% link utilization and 

packet drop should be less than 0.1%. 

The round trip delay of the network at any time 

should not be more than 75 msec (average) for 

Category A & 150 msec for category B with 50% 

link utilization and packet drop should be less 

than 0.1%. 

The Bank will have periodical review of the 

availability/performance of links. If the links are 

down continuously for a longer time or non-

fulfilment of various parameters in functioning of 

links, the bank may terminate the contract fully 

or partly, if required 

The Bank will have periodical review of the 

availability/performance of links. If the links are 

down continuously for a longer time or non-

fulfilment of various 

parameters in functioning of links, the bank may 

surrender/terminate such links and bidder shall 
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be imposed with a penalty of 25% of the annual 

link cost. 

 

7. PAYMENT AGAINST DELIVERY OF SLAs 

 

Existing Clause  Modified Clause 

FAILURE TO PROVIDE ONSITE SUPPORT: In the 

event that the onsite engineer is absent/on 

leave on any bank working days, it's the 

bidder’s duty to arrange for an alternate 

engineer to report for duty until the engineer 

returns back, else penalty of Rs.1000/ - per day 

shall be levied for the period of absence and 

will be deducted from the quarterly charge 

payable to the bidder. Wherever such absence 

extends beyond 10 consecutive working days 

the same will get treated as a material breach 

of contract 

FAILURE TO PROVIDE ONSITE SUPPORT: In the 

event that the onsite engineer is absent/on 

leave on any bank working days, it's the 

bidder’s duty to arrange for an alternate 

engineer to report for duty until the engineer 

returns back, else penalty of Rs.500/ - per day 

shall be levied for the period of absence and 

will be deducted from the quarterly charge 

payable to the bidder. Wherever such absence 

extends beyond 10 consecutive working days 

the same will get treated as a material breach 

of contract. 

 

 13. LIQUIDATED DAMAGE 

 

Existing Clause  Modified Clause 

Any delay in commissioning/shifting of the link 

beyond the stipulated time period as per the 

clause of – Installation and Commissioning, 

Bank will charge penalty at 1 % of the order 

value for that link (link by link basis) per week or 

part thereof, subject to a maximum of 10% of 

the order value of that link excluding GST and 

other applicable taxes (if any). The Bank may at 

its discretion also waive or reduce the penalty if 

the reasons for delay are considered to be 

justified. 

 

After elapsing of stipulated time period 

including 10 Weeks Liquidated damages 

period, if selected bidder fails to implement any 

or all MPLS links in sites, the order for such links 

will be deemed cancelled after imposing one-

year rental cost of said link as penalty amount. 

Subsequently Bank will place the order to any 

other selected bidder. The LD/penalty amount 

will be deducted from payment of other link or 

from Performance Bank Guarantee... 

Any delay in commissioning/shifting of the link 

beyond the stipulated time period as per the 

clause of – Installation and Commissioning, 

Bank will charge penalty at 1 % of the order 

value for that link (link by link basis) per week or 

part thereof, subject to a maximum of 10% of 

the order value of that link excluding GST and 

other applicable taxes (if any). The Bank may at 

its discretion also waive or reduce the penalty if 

the reasons for delay are considered to be 

justified. 

 

After elapsing of stipulated time period, if 

selected bidder fails to implement any or all 

MPLS links in sites, the order for such links will be 

deemed cancelled after imposing one-year 

rental cost of said link as penalty amount. 

 

Subsequently Bank will place the order to any 

other selected bidder. The LD/penalty amount 

will be deducted from payment of other link or 

from Performance Bank Guarantee. 

… 
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18.CONTRACT PERIOD 

 

Existing Clause  Modified Clause 

The contract period will be for a period of 

Three Years from the date of Agreement (SLA). 

Bank reserves the right to extend the contract 

for a further period on mutually agreed terms 

and conditions. 

The performance of the vendor shall be 

reviewed Quarterly, if not found satisfactory, 

Bank may terminate the contract at its sole 

discretion by giving three months’ notice 

without assigning any reasons. However, bank 

shall pay valid payment for the services 

rendered till the date of termination. 

Any offer falling short of the contract period is 

liable for rejection. The vendor however shall 

keep the price valid till the contract ends.   

The contract period will be for a period of 

Three Years from the date of Agreement (SLA). 

Bank reserves the right to extend the contract 

for a further period on mutually agreed terms 

and conditions. 

The performance of the vendor shall be 

reviewed Quarterly, if not found satisfactory as 

per the service level standards, Bank may 

terminate the contract at its sole discretion by 

giving three months’ notice with a cure period 

of 30 days to remedy such breach of service 

level standards without assigning any reasons. 

However, bank shall pay valid payment for the 

services rendered till the date of termination. 

Any offer falling short of the contract period is 

liable for rejection. The vendor however shall 

keep the price valid till the contract ends.   
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Annexure-Q 

TECHNICAL REQUIREMENT 

 

Sl No Existing Clause  Modified Clause 

Technical requirement (For Category A & B) 

2 

Bidders shall have to submit proposed 

MPLS link feasibility report for category A & 

B link for all branches separately. Desktop 

feasibility will not be accepted. 

Bidders shall have to submit proposed 

MPLS link feasibility report for category A 

& B link for all branches separately. 

4 

Any deviation with respect to feasibility 

report submitted such as wired to wireless, 

increase in pole height, declared as 

feasible, etc. but later during the 

implementation of the project found to be 

non-feasible, will not be accepted. The 

selected bidder shall be penalized for the 

deviation. 

Any deviation with respect to feasibility 

report submitted during the bid 

submission, declared as feasible, but later 

during the implementation of the project 

found to be non-feasible, will not be 

accepted. The selected bidder shall be 

penalized for the deviation. 

13 

The backhaul link to be terminated at 

Bank’s data center at Bangalore & 

Disaster Recovery Center at Kolkata 

should be of Optical Fiber media only with 

self-healing ring based architecture. The 

last mile should be coming via two 

different physical paths. A diagram 

showing path redundancy at our data 

center should be submitted with technical 

bid. Any cross-connect charges, if 

required to terminate the link at our 

Bangalore & Kolkata Data center, will be 

borne by the selected bidder 

The backhaul link to be terminated at 

Bank’s data center at Bangalore & 

Disaster Recovery Center at Kolkata 

should be of Optical Fiber media only 

with self-healing ring based architecture. 

The last mile should be coming via two 

different physical paths. A diagram 

showing path redundancy at our data 

center should be submitted with technical 

bid. Any cross-connect charges, if 

required to terminate the link at our 

Bangalore & Kolkata Data 

center, will be borne by the Bank. 

30 

Besides monitoring from NOC, bidder 

should provide Manpower for monitoring 

links on daily basis during Monday to 

Saturdays 9 A.M to 8 P.M… 

Besides monitoring from NOC, bidder 

should provide Manpower for monitoring 

links on daily basis during Monday to 

Saturdays 9.30 A.M to 6.30 P.M… 

32 

The Bidder should also ensure the 

availability of a dedicated Project 

Manager and an Alternate Project 

Manager 

The Bidder should also ensure the 

availability of a dedicated Project 

Manager and an Alternate Project 

Manager during the implementation 

phase. 

47 

During the contract period, the Bank 

reserves the right to 

add/upgrade/replace /move any or all 

hardware components installed at the 

specified locations. In such eventuality, 

the bidder shall be obliged to carryout 

During the contract period, the Bank 

reserves the right to add 

/upgrade/replace/move any or all 

hardware components installed at the 

specified locations. In such eventuality, 

the bidder shall be obliged to carryout 
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necessary activities for facilitating such 

operations (if required) as advised by the 

Bank from time to time, at no extra cost to 

the Bank 

necessary activities for facilitating such 

operations (if required) as advised by the 

Bank from time to time, with mutually 

agreed terms. Further, if at any point of 

time bidder upgrades/updates its own 

infrastructure then any upgradation at 

bank end required for this purpose has to 

be done by the bidder without any cost 

to bank. 

77 

Bidder should do all internal cabling till 

branch router for successful 

commissioning of the required MPLS link 

without any additional cost to the Bank. 

Bidder should provide all required cables 

for connecting the modem or any 

external device to Branch router for 

termination of link at no extra cost to the 

Bank. Cabling should be done properly 

with dressing, any wire coming inside the 

premises from Antenna or any other 

devices should come through conduit 

which has to be provided by the selected 

bidder.  

Bidder should do all internal cabling till 

branch router for successful 

commissioning of the required MPLS link 

without any additional cost to the Bank. 

Bidder should 

provide all required cables for 

connecting the modem or any external 

device to Branch router for termination of 

link at no extra cost to the Bank. Cabling 

should 

be done properly with dressing, any wire 

coming inside the premises from 

Antenna or any other devices should 

come through conduit which has to be 

provided by the selected bidder. 

 

Bank may provide necessary electrician 

support for cable routing inside branch 

on case to case basis (false ceiling, 

chocked ducts, etc). 

93 

Bidder has to carry out Preventive 

maintenance of each site in every 

quarter, Preventive maintenance at any 

location should be done only with prior 

concurrence of the bank. The preventive 

maintenance report which should be 

properly sealed and signed by 

concerned branch officials along with 

dates and any remarks. These reports 

should be submitted during the Invoice 

submission for claiming the payment for 

every quarter. In absence of the 

Preventive maintenance report, the 

payment may not be released for that 

particular site. 

Bidder has to carry out Preventive 

maintenance of each site once in a year, 

Preventive maintenance at any location 

should be done only with prior 

concurrence of the bank. The preventive 

maintenance report which should be 

properly sealed and signed by 

concerned branch officials along with 

dates and any remarks. These reports 

should be submitted during the Invoice 

submission for claiming the payment for 

every quarter. In absence of the 

Preventive maintenance report, the 

payment may not be released for that 

particular site. 

 

94 
Bidder should provide one week minimum 

advance intimation to bank designated 

Bidder should provide minimum 48 hours 

advance intimation to bank designated 
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team for carrying out any maintenance 

activity in bidder’s network. Such activity 

should not be more than 3 hours on single 

occasion and bidder should ensure such 

activity should be carried out during lean 

business hours preferably between 01.00 

AM to 04.00AM without impacting bank`s 

business. Two activities in a year would be 

permitted by bank with a duration of one 

hour. Bidder should ensure availability of 

network after the completion of 

maintenance activity for all branches and 

offices. After completion of the activity 

bidder has to submit the activity report to 

bank designated team, such reports 

should state the availability of network for 

bank branches and offices. 

 

team for carrying out any maintenance 

activity in bidder’s network. Such activity 

should not be more than 3 hours on single 

occasion and bidder should ensure such 

activity should be carried out during lean 

business hours preferably between 01.00 

AM to 04.00AM without impacting bank`s 

business. Two activities in a year would be 

permitted by bank with a duration of one 

hour. Bidder should ensure availability of 

network after the completion of 

maintenance activity for all branches 

and offices. After completion of the 

activity bidder has to submit the activity 

report to bank designated team, such 

reports should state the 

availability of network for bank branches 

and offices. 

For Category A Link 

2 

In case of MPLS on wired/RF connectivity, 

Bank prefers wired connectivity 

(fiber/copper) as last mile at branches. In 

case of non-feasibility of wired media, the 

Bank shall consider the stable wireless 

technology (RF) with licensed band that 

has been successfully implemented in 

private/public sector Bank/Financial 

Institution/ Govt. of India. Bidder has to 

ensure that no other Radio equipment 

causes interference to wireless signals or 

trap the wireless signals used for Bank’s 

connectivity. 

In case of MPLS on wired/RF connectivity, 

Bank prefers wired connectivity 

(fiber/copper) as last mile at branches. In 

case of non-feasibility of wired media, the 

Bank shall consider the stable wireless 

technology (RF) with legal band that has 

been successfully implemented in 

private/public sector Bank/Financial 

Institution/ Govt. of India. Bidder has to 

ensure that no other Radio equipment 

causes interference to wireless signals or 

trap the wireless signals used for Bank’s 

connectivity. 

13 

 In case of shifting of a branch to new 

location where feasibility on wired/RF is 

not available then some alternate 

arrangement like 4G/5G or any other 

connectivity should be made available to 

that branch by the bidder itself. 

The rates of alternate connectivity shall 

be applicable as per RFP norms. However, 

before providing connectivity over other 

technologies (i.e. apart from wired/RF) 

bidder need to take prior approval from 

Bank. 

In case of shifting of a branch to new 

location where feasibility on wired/RF is 

not available then some alternate 

arrangement like 4G/5G or any other 

connectivity should be made available 

to that branch by the bidder itself. 

The rates (L1) of alternate connectivity 

shall be applicable as per RFP norms. 

Otherwise, link shall be terminated by 

Bank. 

However, before providing connectivity 

over other technologies (i.e. apart 

from wired/RF) bidder need to take prior 

approval from Bank. 
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For Category B Link 

1 

Latency should not be more than 100 ms 

(End to End i.e. Branch router to DC & DR 

router) for a 1500 byte packet size 

measured for a minimum of 1000 packets. 

Tool should be provided to bank for 

monitoring the same on real-time basis at 

no additional cost to the bank 

Latency should not be more than 150 ms 

(End to End i.e. Branch router to DC & DR 

router) for a 1500 byte packet size 

measured for a minimum of 1000 

packets. Tool should be provided to bank 

for monitoring the same on real-time basis 

at no additional cost to the bank. 

3 

MPLS link on 4G/5G should be configured 

in active–active or active-passive mode 

with auto failover mechanism with the 

existing BSNL/MTNL/Sify/Bidder/ 

Airtel/Other MPLS link at branches/offices 

MPLS link on 4G/5G should be configured 

in active mode with auto failover 

mechanism with the existing BSNL/MTNL 

/Sify/Bidder /Airtel/Other MPLS link at 

branches/offices 

7 

 

Hardwa

re 

Specs 

SIM Slots Single/Dual based 

4G LTE Modem or 

4G & 5G support 

modem (for dual 

based SIM) 

Active (for single SIM) 

 

2 – Active / Active (For 

dual SIM) 

LTE Band FDD- Bands 1/3/5/7/8/20 

TDD- Bands 38/39/40/41 

GSM/EDGE/WCD

MA Band 

DC-

HSPA+/HSPA+/HSPA/UMT

S: Bands 1/5/8/9 

TD-SCDMA: Bands 34/39 

GSM/GPRS/EDGE: 1800 

MHz/900 MHz 

WAN & LAN 

Interface 

3* GE Configurable 

(WAN+LAN) 

External Antenna > 3dBi to 109dBi 

MiMo / Diversity Yes 

Input voltage 

(DC) 

12V DC 

Max. power <24W 

Operating 

Temperature 

-20°C to +60°C 

Other Features IP 67 Rated 

 FGI Split bit supported 
 

 

SIM Slots Single/Dual (Optional) 

4G LTE Modem 
Active (for Single SIM) 

2 – Active / Active (For Dual 
SIM) 

LTE Band 
FDD- Bands 1/3/5/7/8/20   
TDD- Bands 38/39/40/41 

GSM/EDGE/WCDMA 
Band/4G LTE 

Band/5G 

DC-
HSPA+/HSPA+/HSPA/UMTS: 

Bands 1/5/8/9 

 

TD-SCDMA: Bands 34/39 

GSM/GPRS/EDGE: 1800 
MHz/900 MHz 

WAN&LAN Interface 
1 LAN Mandatory (for 

Branches) 

 
WAN (Optional) 

External Antenna >3dBi to 10dBi 

MiMo / Diversity Yes 

Input voltage (DC) 12 V DC 

Max. power <24 W 

Operating 
Temperature 

-20 °C to  +60°C 

Other Features 

Outdoor Unit : IP 65 and 
above 

FGI Split bit supported 

8 

 

Softwar

e Specs 

Basic functions 

DNS/DDNS, DHCP, ICMP,NAT, 

PPPoE, PAP, CHAP, Loopback 

interface, Bridge /Static / 

Dynamic Routing Support, MPLS, 

QOS,GRE 

4G/5G function 

4G/5G Band Selection, Dual APN 

supported , APN Manual 

Configuration 

Zero Touch 

Provision 

Pre-Configuration 

Routing 

Protocol 

Static routing, VRF, Policy Based 

Routing, Interface Routing, ECMP 

Routing, IPv4 dynamic routing 

protocols: RIP v1/v2, OSPFv2, BGP 

v4, IPv6 dynamic routing 

protocols: RIPng, OSPFv3, BGP, 

Bidirectional Forwarding 

Detection (BFD),Dual Stack 

IPv4/v6 supported. 

Basic functions 
Bridge and Routing mode 
supported 

3G/4G function 

4G/5G Band Selection, 
Minimum Single APN 

Supported, APN Manual 
Configuration 

Routing Protocol 
Dual stack IPv4/v6 

supported. 
Static Routing, BGP 

Security 
Functions 

NAT 
IP filtering 

Mac filtering 
URL filtering 
Mac binding 
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Link Failover 

(Preferred) 

IP Reachability, Script Based 

Security 

Functions 

State full filtering, Source and 

destination NAT, Filtering by IP 

address and address range, port 

and port range, IP protocol, 

DSCP etc, Internal connection, 

routing and packet marks, 

Address lists, RAW filtering to 

bypass connection tracking.MAC 

Address Filtering, MAC Binding, 

Radius Support 

VPN Function 

IPSec, IKEv2 support, Tunneling 

Protocols (Open VPN, PPTP, 

PPPoE, L2TP, SSTP), Advanced PPP 

features (MLPPP, BCP), Simple 

tunnels (IPIP, EoIP) IPv4 andIPv6 

support. VLAN, MPLS based VPNs 

Encryption 
DES,3DES, AES, MD5,SHA,GCM, 

Blowfish, Twofish, Camellia 

Bridge mode In-Path 

Diagnosis Tool 

Ping, Traceroute, Bandwidth Test, 

Ping Flood, Packet Sniffer, Traffic 

Generator, File Fetch, Telnet, SSH, 

Web GUI 
 

VPN Function 
IPSec, Tunneling Protocols 

(Open VPN/ PPTP, 
PPPoE/L2TP/SSTP), GRE 

Encryption 
DES,3DES, AES, 
MD5,SHA,GCM 

Bridge mode In-Path 

Diagnosis Tool 

Ping, Traceroute, Bandwidth 
Test, Ping Flood, Packet 
Sniffer, Traffic Generator, File 
Fetch, Telnet, SSH, Web GUI 
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UCO Bank 

Honours Your Trust 

 

NOTICE TO THE BIDDERS 

                                  27.01.2021 

 

Sub: Extension of Bid Submission date in respect of Request For Proposal (RFP) For  Supply, 

Commissioning, Maintenance & Management Of MPLS Link On Wired/RF And 4G/5G (Single SIM 

Based). RFP REF NO: DIT/BPR & BTD/OA/2805/2020-21 Date: 04/01/2021. 

  

The last date for submission of bid documents for “Request for Proposal (RFP) for Supply, 

Commissioning, Maintenance & Management of MPLS Link on Wired/RF and 4G/5G (Single SIM 

Based).” which was scheduled on 01.02.2021 is hereby extended upto 10.02.2021 (4:00 P.M.). 

Technical bids will be opened on 10.02.2021 at 4:30 P.M. 

 

 

  

 

Department of Information Technology 

Head Office, Kolkata 

 


