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Please find the detail: 

Sub: Extension of Time period for RFP for Interior Furnishing with allied Civil Works for 
premises of Hastings branch(0277) on a/o shifting of AMB, Kolkata(2195). 

Start Date: 08th January 2024. 
End Date: 11h January'2024. 

Bosed on the decision of the Competent Authority vide note no.264 dated 06.01.202, we 
are forwarding herewith RFP for Interior Furnishing with allied Civil Works for premises of 

Hastings branch(0277) on a/o shifting of AMB, Kolkata(2195) with modified daies. Please 
replace our existing RFP for the same subject with the one attached with this mail. It is to 

be displayed in the Bank website from 08.01.2024. The notice should remain published in 
the website till 11th January' 2024. 

Please confirm after publish. 

Chief Mánager, 

UCO BANK 

Subject: Extension of Time period for RFP for Interior Furnishing with allied Civil Works for 
premises of Hastings branch(0277) on a/o shifting of AMB, Kolkata(2195). 

Zonal Office, Kolkata. 

Honoyrs Your Trust 

10nal Oice 

Kona!d 

700 020 

Lajpat R 

Azadik: 
AmitMahotsav 

fai Date: 08/01/2024 

Tüto, rrfT, �NT- 700020 
UCO Bank, Zonal Office, Kolkata, (1st loor), 5, L.L.R. Sarani, Kolkata -700020 

E-mail: zo.calcutta@ucobank.co.in; 



{ "type": "Document", "isBackSide": false }

