



UCO BANK
HEAD OFFICE, IT DEPARTMENT

Summary of All Works / Tenders / Contracts above
the Threshold Limit of ₹ 30 Lakhs during August 2018

(1)

1	Enquiry No.	RFP ref no. DIT/BPR&BTD/OA/74/2017-18 dated 07.04.2018
2	Item/ Nature of Work	Supply, Installation and Maintenance of Firewalls at Bangalore and Kolkata
3	Mode of Tender Enquiry	Open Tender
4	Type of Bidding (Single/ Two Bid System)	Two Bid System
5	Last date of receipt of Tender	29.05.2018
6	Nos.of tenders received	2
7	Nos. & names of parties qualified after technical evaluation	1. M/s Wipro Ltd. 2. M/s Sify Technologies Limited
8	Nos. & names of parties not qualified after technical evaluation	NA
9	Whether contract awarded to lowest tenderer/ Evaluated L1	Yes.
10	Contract No & date	DIT/BPR & BTD/NW/Firewall/2264/2018-19 date 20.08.2018
11	Name of Vendor/ Contractor	M/s Sify Technologies Limited
12	Value of Order (In `)	Rs. 60,77,649.00
13	Delivery Scheduled	Deliveries of the equipment installation and operationalization of complete solution at all locations should be made within 04 weeks from the date of purchase order.
14	Actual date of start of work	Deliveries of the equipment installation and operationalization of complete solution at all locations should be made within 04 weeks from the date of purchase order.
15	Actual date of completion	The installation will be deemed to be complete when all the hardware products specified in the purchase order have been supplied, implemented and made operationalize as per technical specifications and satisfactory acceptance given by the Bank.
16	Reasons for delays, if any	NA
Date: 03.09.2018		Deputy General Manager

